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PREAMBLE

This Agreement (‘the Agreement’) is between the following parties:

on the one part,

the European Education and Culture Executive Agency (EACEA) (‘EU executive agency’
or ‘granting authority’), under the powers delegated by the European Commission (‘European
Commission’),

and

on the other part,

1. ‘the coordinator’:

GOETHE-INSTITUT EV (Goethe-Institut), PIC 949257133, established in OSKAR-VON-
MILLER-RING 18, MUNCHEN 80333, Germany,

and the following other beneficiaries, if they sign their ‘accession form’ (see Annex 3 and Article 40):

2. ASSOCIACAO PORTUGUESA DE BIBLIOTECARIOS, ARQUIVISTAS,
PROFISSIONAISDA INFORMACAO E DOCUMENTACAO (BAD), PIC 881236368,
established in PRACA DR NUNO PINHEIRO TORRES NO 10, LISBOA 1500 246, Portugal,

3. MESTSKA CAST BRATISLAVA STARE MESTO (BOT), PIC 902724778, established in
VAJANSKEHO NABR 3, BRATISLAVA 814 21, Slovakia,

Unless otherwise specified, references to ‘beneficiary’ or ‘beneficiaries’ include the coordinator and
affiliated entities (if any).

If only one beneficiary signs the grant agreement (‘mono-beneficiary grant’), all provisions referring
to the ‘coordinator’ or the ‘beneficiaries’ will be considered — mutatis mutandis — as referring to
the beneficiary.

The parties referred to above have agreed to enter into the Agreement.

By signing the Agreement and the accession forms, the beneficiaries accept the grant and agree to
implement the action under their own responsibility and in accordance with the Agreement, with all
the obligations and terms and conditions it sets out.
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The Agreement is composed of:

Preamble

Terms and Conditions (including Data Sheet)

Annex 1 Description of the action1

Annex 2 Estimated budget for the action

Annex 3 Accession forms (if applicable)2

Annex 3a Declaration on joint and several liability of affiliated entities (if applicable)3

Annex 4 Model for the financial statements

Annex 5 Specific rules (if applicable)

1 Template published on Portal Reference Documents.
2 Template published on Portal Reference Documents.
3 Template published on Portal Reference Documents.
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DATA SHEET

1.  General data

Project summary:

Project summary

Our main objective is to empower citizens in Europe, particularly those who are non-digital-natives, with the skills and confidence
to navigate the complexities of the information age. We will enable them to distinguish genuine facts from the proliferation of fake
news, disinformation/misinformation and propaganda that threatens society, and engage them in key democratic processes of the EU.
We will bring this about through harnessing the power of libraries and community spaces, and in particular, building the professional
skills of librarians and community workers to reach citizens in their local areas, giving them the tools and know-how to build their own
knowledge and awareness on major topics that matter at a local, national, European and global level. We have designed our approach
to build upon tried and tested European best practice in the library sector. To realise our ambition, we have brought together a powerful
network of libraries, community spaces and information experts in our partner countries, with both contrasting and common problems in
relation to disinformation and democratic participation. We will co-create a series of easy-access Citizen Fora engagement events, built
upon a staged series of consultation and research interventions involving citizens, policy-makers and information experts, deploying the
knowledge and insights of local citizens to design solutions to local-global issues. We have a major focus on sustainability and impact,
with frameworks for the Fora and for librarian training leading to spin-off events and valorisation-led positive impact in a wider number
of European countries than the direct partnership. By mobilising citizens to identify disinformation, we will provide them with the tools
to make informed decisions and, through a bottom-up approach to policy-making, effect positive change not only in their daily lives, but
also in their local communities and ultimately in the national and European arena.

Keywords:

– Countering disinformation and other forms of interference in the democratic debate and promoting media literacy
– democratic participation, debate, exchange, libraries, community centres

Project number: 101146559

Project name: Citizens and Libraries against Disinformation

Project acronym: CLAD

Call: CERV-2023-CITIZENS-CIV

Topic: CERV-2023-CITIZENS-CIV

Type of action: CERV Lump Sum Grants

Granting authority: European Education and Culture Executive Agency

Grant managed through EU Funding & Tenders Portal: Yes (eGrants)

Project starting date: fixed date: 1 July 2024

Project end date: 30 June 2026

Project duration:  24 months

Consortium agreement: Yes

2. Participants

List of participants:

N° Role Short name Legal name Ctry PIC Max grant amount

1 COO Goethe-Institut GOETHE-INSTITUT EV DE 949257133 123 820.00

2 BEN BAD ASSOCIACAO PORTUGUESA DE BIBLIOTECARIOS,
ARQUIVISTAS, PROFISSIONAISDA INFORMACAO E
DOCUMENTACAO

PT 881236368 80 250.00

3 BEN BOT MESTSKA CAST BRATISLAVA STARE MESTO SK 902724778 47 000.00
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N° Role Short name Legal name Ctry PIC Max grant amount

4 AP DGLAB DIRECAO-GERAL DO LIVRO DOS ARQUIVOS E DAS
BIBLIOTECAS

PT 941319623 0.00

5 AP St. v. Kosic. Statna vedecka kniznica v Kosiciach SK 901849256 0.00

6 AP St. v. kniznica Statna vedecka kniznica v Banskej Bystrici SK 909089142 0.00

7 AP Starom. knizn. Staromestska kniznica SK 881018409 0.00

8 AP Spolok slov. Spolok slovenských knihovníkov a knizníc SK 881018894 0.00

Total 251 070.00

Coordinator:

– GOETHE-INSTITUT EV (Goethe-Institut)

3. Grant

Maximum grant amount, total estimated eligible costs and contributions and funding rate:

Maximum grant amount
(Annex 2)

Maximum grant amount
(award decision)

251 070.00 251 070.00

Grant form: Lump Sum

Grant mode: Action grant

Budget categories/activity types: Lump sum contributions

Cost eligibility options: n/a

Budget flexibility: No

4. Reporting, payments and recoveries

4.1 Continuous reporting (art 21)

Deliverables: see Funding & Tenders Portal Continuous Reporting tool

4.2 Periodic reporting and payments

Reporting and payment schedule (art 21, 22):

Reporting Payments

Reporting periods Type Deadline Type Deadline
(time to pay)

RP No Month from Month to

Initial prefinancing

30 days from
entry into force/

financial guarantee
(if required)
– whichever
is the latest

1 1 24 Periodic report 60 days after end
of reporting period

Final payment 90 days from
receiving

periodic report
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Prefinancing payments and guarantees:

Prefinancing payment Prefinancing guarantee

Type Amount Guarantee
amount Division per participant

Prefinancing 1 (initial) 150 642.00 n/a 1 - Goethe-Institut n/a

2 - BAD n/a

3 - BOT n/a

Reporting and payment modalities (art 21, 22):

Mutual Insurance Mechanism (MIM): No

Restrictions on distribution of initial prefinancing: The prefinancing may be distributed only if the minimum number of
beneficiaries set out in the call condititions (if any) have acceded to the Agreement and only to beneficiaries that have
acceded.

Interim payment ceiling (if any): 100% of the maximum grant amount

No-profit rule: n/a

Late payment interest: ECB + 3.5%

Bank account for payments:

DE34700400410226888600 COBADEFF

Conversion into euros: n/a

Reporting language: Language of the Agreement or other EU official language, if specified in the call conditions

4.3 Certificates (art 24): n/a

4.4 Recoveries (art 22)

First-line liability for recoveries:

Beneficiary termination: Beneficiary concerned

Final payment: Coordinator

After final payment: Beneficiary concerned

Joint and several liability for enforced recoveries (in case of non-payment):

Limited joint and several liability of other beneficiaries — up to the maximum grant amount of the beneficiary

Joint and several liability of affiliated entities — n/a

5. Consequences of non-compliance, applicable law & dispute settlement forum

Applicable law (art 43):

Standard applicable law regime: EU law + law of Belgium

Dispute settlement forum (art 43):

Standard dispute settlement forum:
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EU beneficiaries: EU General Court + EU Court of Justice (on appeal)

Non-EU beneficiaries: Courts of Brussels, Belgium (unless an international agreement provides for the
enforceability of EU court judgements)

6. Other

Specific rules (Annex 5): Yes

Standard time-limits after project end:

Confidentiality (for X years after final payment): 5

Record-keeping (for X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Reviews (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Audits (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Extension of findings from other grants to this grant (no later than X years after final payment): 5 (or 3 for grants of
not more than EUR 60 000)

Impact evaluation (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)
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CHAPTER 1 GENERAL

ARTICLE 1 — SUBJECT OF THE AGREEMENT

This Agreement sets out the rights and obligations and terms and conditions applicable to the grant
awarded for the implementation of the action set out in Chapter 2.

ARTICLE 2 — DEFINITIONS

For the purpose of this Agreement, the following definitions apply:

Actions — The project which is being funded in the context of this Agreement.

Grant — The grant awarded in the context of this Agreement.

EU grants — Grants awarded by EU institutions, bodies, offices or agencies (including EU executive
agencies, EU regulatory agencies, EDA, joint undertakings, etc.).

Participants — Entities participating in the action as beneficiaries, affiliated entities, associated
partners, third parties giving in-kind contributions, subcontractors or recipients of
financial support to third parties.

Beneficiaries (BEN) — The signatories of this Agreement (either directly or through an accession
form).

Affiliated entities (AE) — Entities affiliated to a beneficiary within the meaning of Article 187 of
EU Financial Regulation 2018/10464 which participate in the action with similar rights
and obligations as the beneficiaries (obligation to implement action tasks and right to
charge costs and claim contributions).

Associated partners (AP) — Entities which participate in the action, but without the right to charge
costs or claim contributions.

Purchases — Contracts for goods, works or services needed to carry out the action (e.g. equipment,
consumables and supplies) but which are not part of the action tasks (see Annex 1).

Subcontracting — Contracts for goods, works or services that are part of the action tasks (see Annex 1).

In-kind contributions — In-kind contributions within the meaning of Article 2(36) of EU Financial

4 For the definition, see Article 187 Regulation (EU, Euratom) 2018/1046 of the European Parliament and of the Council
of 18 July 2018 on the financial rules applicable to the general budget of the Union, amending Regulations (EU)
No 1296/2013, (EU) No 1301/2013, (EU) No 1303/2013, (EU) No 1304/2013, (EU) No 1309/2013, (EU) No 1316/2013,
(EU) No 223/2014, (EU) No 283/2014, and Decision No 541/2014/EU and repealing Regulation (EU, Euratom)
No 966/2012 (‘EU Financial Regulation’) (OJ L 193, 30.7.2018, p. 1): “affiliated entities [are]:
(a) entities that form a sole beneficiary [(i.e. where an entity is formed of several entities that satisfy the criteria for

being awarded a grant, including where the entity is specifically established for the purpose of implementing an
action to be financed by a grant)];

(b) entities that satisfy the eligibility criteria and that do not fall within one of the situations referred to in Article 136(1)
and 141(1) and that have a link with the beneficiary, in particular a legal or capital link, which is neither limited to
the action nor established for the sole purpose of its implementation”.
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Regulation 2018/1046, i.e. non-financial resources made available free of charge by
third parties.

Fraud — Fraud within the meaning of Article 3 of EU Directive 2017/13715 and Article 1 of the
Convention on the protection of the European Communities’ financial interests, drawn
up by the Council Act of 26 July 19956, as well as any other wrongful or criminal
deception intended to result in financial or personal gain.

Irregularities — Any type of breach (regulatory or contractual) which could impact the EU
financial interests, including irregularities within the meaning of Article 1(2) of EU
Regulation 2988/957.

Grave professional misconduct — Any type of unacceptable or improper behaviour in exercising one’s
profession, especially by employees, including grave professional misconduct within
the meaning of Article 136(1)(c) of EU Financial Regulation 2018/1046.

Applicable EU, international and national law — Any legal acts or other (binding or non-binding)
rules and guidance in the area concerned.

Portal — EU Funding & Tenders Portal; electronic portal and exchange system managed by the
European Commission and used by itself and other EU institutions, bodies, offices
or agencies for the management of their funding programmes (grants, procurements,
prizes, etc.).

CHAPTER 2 ACTION

ARTICLE 3 — ACTION

The grant is awarded for the action 101146559 — CLAD (‘action’), as described in Annex 1.

ARTICLE 4 — DURATION AND STARTING DATE

The duration and the starting date of the action are set out in the Data Sheet (see Point 1).

CHAPTER 3 GRANT

ARTICLE 5 — GRANT

5.1 Form of grant

5 Directive (EU) 2017/1371 of the European Parliament and of the Council of 5 July 2017 on the fight against fraud to
the Union’s financial interests by means of criminal law (OJ L 198, 28.7.2017, p. 29).

6 OJ C 316, 27.11.1995, p. 48.
7 Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the protection of the European Communities

financial interests (OJ L 312, 23.12.1995, p. 1).
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The grant is an action grant8 which takes the form of a lump sum grant for the completion of work
packages.

5.2 Maximum grant amount

The maximum grant amount is set out in the Data Sheet (see Point 3) and in the estimated budget
(Annex 2).

5.3 Funding rate

Not applicable

5.4 Estimated budget, budget categories and forms of funding

The estimated budget for the action (lump sum breakdown) is set out in Annex 2.

It contains the estimated eligible contributions for the action (lump sum contributions), broken down
by participant and work package.

Annex 2 also shows the types of contributions (forms of funding)9 to be used for each work package.

5.5 Budget flexibility

Budget flexibility does not apply; changes to the estimated budget (lump sum breakdown) always
require an amendment (see Article 39).

Amendments for transfers between work packages are moreover possible only if:

- the work packages concerned are not already completed (and declared in a financial statement)
and

- the transfers are justified by the technical implementation of the action.

ARTICLE 6 — ELIGIBLE AND INELIGIBLE CONTRIBUTIONS

6.1 and 6.2 General and specific eligibility conditions

Lump sum contributions are eligible (‘eligible contributions’), if:

(a) they are set out in Annex 2 and

(b) the work packages are completed and the work is properly implemented by the beneficiaries
and/or the results are achieved, in accordance with Annex 1 and during in the period set out
in Article 4 (with the exception of work/results relating to the submission of the final periodic
report, which may be achieved afterwards; see Article 21)

They will be calculated on the basis of the amounts set out in Annex 2.

8 For the definition, see Article 180(2)(a) EU Financial Regulation 2018/1046: ‘action grant’ means an EU grant to
finance “an action intended to help achieve a Union policy objective”.

9 See Article 125 EU Financial Regulation 2018/1046.
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6.3 Ineligible contributions

‘Ineligible contributions’ are:

(a) lump sum contributions that do not comply with the conditions set out above (see Article 6.1
and 6.2)

(b) lump sum contributions for activities already funded under other EU grants (or grants awarded
by an EU Member State, non-EU country or other body implementing the EU budget), except
for the following case:

(i) Synergy actions: not applicable

(c) other:

(i) country restrictions for eligible costs: not applicable.

6.4 Consequences of non-compliance

If a beneficiary declares lump sum contributions that are ineligible, they will be rejected (see
Article 27).

This may also lead to other measures described in Chapter 5.

CHAPTER 4 GRANT IMPLEMENTATION

SECTION 1 CONSORTIUM: BENEFICIARIES, AFFILIATED ENTITIES AND OTHER
PARTICIPANTS

ARTICLE 7 — BENEFICIARIES

The beneficiaries, as signatories of the Agreement, are fully responsible towards the granting authority
for implementing it and for complying with all its obligations.

They must implement the Agreement to their best abilities, in good faith and in accordance with all
the obligations and terms and conditions it sets out.

They must have the appropriate resources to implement the action and implement the action under
their own responsibility and in accordance with Article 11. If they rely on affiliated entities or other
participants (see Articles 8 and 9), they retain sole responsibility towards the granting authority and
the other beneficiaries.

They are jointly responsible for the technical implementation of the action. If one of the beneficiaries
fails to implement their part of the action, the other beneficiaries must ensure that this part is
implemented by someone else (without being entitled to an increase of the maximum grant amount
and subject to an amendment; see Article 39). The financial responsibility of each beneficiary in case
of recoveries is governed by Article 22.

The beneficiaries (and their action) must remain eligible under the EU programme funding the grant
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for the entire duration of the action. Lump sum contributions will be eligible only as long as the
beneficiary and the action are eligible.

The internal roles and responsibilities of the beneficiaries are divided as follows:

(a) Each beneficiary must:

(i) keep information stored in the Portal Participant Register up to date (see Article 19)

(ii) inform the granting authority (and the other beneficiaries) immediately of any events or
circumstances likely to affect significantly or delay the implementation of the action (see
Article 19)

(iii) submit to the coordinator in good time:

- the prefinancing guarantees (if required; see Article 23)

- the financial statements and certificates on the financial statements (CFS): not
applicable

- the contribution to the deliverables and technical reports (see Article 21)

- any other documents or information required by the granting authority under the
Agreement

(iv) submit via the Portal data and information related to the participation of their affiliated
entities.

(b) The coordinator must:

(i) monitor that the action is implemented properly (see Article 11)

(ii) act as the intermediary for all communications between the consortium and the granting
authority, unless the Agreement or granting authority specifies otherwise, and in
particular:

- submit the prefinancing guarantees to the granting authority (if any)

- request and review any documents or information required and verify their quality
and completeness before passing them on to the granting authority

- submit the deliverables and reports to the granting authority

- inform the granting authority about the payments made to the other beneficiaries
(report on the distribution of payments; if required, see Articles 22 and 32)

(iii) distribute the payments received from the granting authority to the other beneficiaries
without unjustified delay (see Article 22).

The coordinator may not delegate or subcontract the above-mentioned tasks to any other beneficiary
or third party (including affiliated entities).

However, coordinators which are public bodies may delegate the tasks set out in Point (b)(ii) last
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indent and (iii) above to entities with ‘authorisation to administer’ which they have created or which
are controlled by or affiliated to them. In this case, the coordinator retains sole responsibility for the
payments and for compliance with the obligations under the Agreement.

Moreover, coordinators which are ‘sole beneficiaries’10 (or similar, such as European research
infrastructure consortia (ERICs)) may delegate the tasks set out in Point (b)(i) to (iii) above to one of
their members. The coordinator retains sole responsibility for compliance with the obligations under
the Agreement.

The beneficiaries must have internal arrangements regarding their operation and co-ordination, to
ensure that the action is implemented properly.

If required by the granting authority (see Data Sheet, Point 1), these arrangements must be set out in
a written consortium agreement between the beneficiaries, covering for instance:

- the internal organisation of the consortium

- the management of access to the Portal

- different distribution keys for the payments and financial responsibilities in case of recoveries
(if any)

- additional rules on rights and obligations related to background and results (see Article 16)

- settlement of internal disputes

- liability, indemnification and confidentiality arrangements between the beneficiaries.

The internal arrangements must not contain any provision contrary to this Agreement.

ARTICLE 8 — AFFILIATED ENTITIES

Not applicable

ARTICLE 9 — OTHER PARTICIPANTS INVOLVED IN THE ACTION

9.1 Associated partners

The following entities which cooperate with a beneficiary will participate in the action as ‘associated
partners’:

- DIRECAO-GERAL DO LIVRO DOS ARQUIVOS E DAS BIBLIOTECAS (DGLAB),
PIC 941319623

- Statna vedecka kniznica v Kosiciach (St. v. Kosic.), PIC 901849256

- Statna vedecka kniznica v Banskej Bystrici (St. v. kniznica), PIC 909089142

10 For the definition, see Article 187(2) EU Financial Regulation 2018/1046: “Where several entities satisfy the criteria
for being awarded a grant and together form one entity, that entity may be treated as the sole beneficiary, including
where it is specifically established for the purpose of implementing the action financed by the grant.”
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- Staromestska kniznica (Starom. knizn.), PIC 881018409

- Spolok slovenských knihovníkov a knizníc (Spolok slov.), PIC 881018894

Associated partners must implement the action tasks attributed to them in Annex 1 in accordance with
Article 11. They may not charge contributions to the action (no lump sum contributions) and the costs
for their tasks are not eligible (may not be included in the estimated budget in Annex 2).

The tasks must be set out in Annex 1.

The beneficiaries must ensure that their contractual obligations under Articles 11 (proper
implementation), 12 (conflict of interests), 13 (confidentiality and security), 14 (ethics), 17.2
(visibility), 18 (specific rules for carrying out action), 19 (information) and 20 (record-keeping) also
apply to the associated partners.

The beneficiaries must ensure that the bodies mentioned in Article 25 (e.g. granting authority, OLAF,
Court of Auditors (ECA), etc.) can exercise their rights also towards the associated partners.

9.2 Third parties giving in-kind contributions to the action

Other third parties may give in-kind contributions to the action (i.e. personnel, equipment, other goods,
works and services, etc. which are free-of-charge), if necessary for the implementation.

Third parties giving in-kind contributions do not implement any action tasks. They may not charge
contributions to the action (no lump sum contributions) and the costs for the in-kind contributions are
not eligible (may not be included in the estimated budget in Annex 2).

The third parties and their in-kind contributions should be set out in Annex 1.

9.3 Subcontractors

Subcontractors may participate in the action, if necessary for the implementation.

Subcontractors must implement their action tasks in accordance with Article 11. The beneficiaries’
costs for subcontracting are considered entirely covered by the lump sum contributions for
implementing the work packages (irrespective of the actual subcontracting costs incurred, if any).

The beneficiaries must ensure that their contractual obligations under Articles 11 (proper
implementation), 12 (conflict of interest), 13 (confidentiality and security), 14 (ethics), 17.2
(visibility), 18 (specific rules for carrying out action), 19 (information) and 20 (record-keeping) also
apply to the subcontractors.

The beneficiaries must ensure that the bodies mentioned in Article 25 (e.g. granting authority, OLAF,
Court of Auditors (ECA), etc.) can exercise their rights also towards the subcontractors.

9.4 Recipients of financial support to third parties

If the action includes providing financial support to third parties (e.g. grants, prizes or similar forms of
support), the beneficiaries must ensure that their contractual obligations under Articles 12 (conflict of
interest), 13 (confidentiality and security), 14 (ethics), 17.2 (visibility), 18 (specific rules for carrying
out action), 19 (information) and 20 (record-keeping)also apply to the third parties receiving the
support (recipients).
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The beneficiaries must also ensure that the bodies mentioned in Article 25 (e.g. granting authority,
OLAF, Court of Auditors (ECA), etc.) can exercise their rights also towards the recipients.

ARTICLE 10 — PARTICIPANTS WITH SPECIAL STATUS

10.1 Non-EU participants

Participants which are established in a non-EU country (if any) undertake to comply with their
obligations under the Agreement and:

- to respect general principles (including fundamental rights, values and ethical principles,
environmental and labour standards, rules on classified information, intellectual property
rights, visibility of funding and protection of personal data)

- for the submission of certificates under Article 24: use qualified external auditors which
are independent and comply with comparable standards as those set out in EU Directive
2006/43/EC11

- for the controls under Article 25: allow for checks, reviews, audits and investigations (including
on-the-spot checks, visits and inspections) by the bodies mentioned in that Article (e.g. granting
authority, OLAF, Court of Auditors (ECA), etc.).

Special rules on dispute settlement apply (see Data Sheet, Point 5).

10.2 Participants which are international organisations

Participants which are international organisations (IOs; if any) undertake to comply with their
obligations under the Agreement and:

- to respect general principles (including fundamental rights, values and ethical principles,
environmental and labour standards, rules on classified information, intellectual property
rights, visibility of funding and protection of personal data)

- for the submission of certificates under Article 24: to use either independent public officers or
external auditors which comply with comparable standards as those set out in EU Directive
2006/43/EC

- for the controls under Article 25: to allow for the checks, reviews, audits and investigations
by the bodies mentioned in that Article, taking into account the specific agreements concluded
by them and the EU (if any).

For such participants, nothing in the Agreement will be interpreted as a waiver of their privileges or
immunities, as accorded by their constituent documents or international law.

Special rules on applicable law and dispute settlement apply (see Article 43 and Data Sheet, Point 5).

10.3 Pillar-assessed participants

11 Directive 2006/43/EC of the European Parliament and of the Council of 17 May 2006 on statutory audits of annual
accounts and consolidated accounts or similar national regulations (OJ L 157, 9.6.2006, p. 87).
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Pillar-assessed participants (if any) may rely on their own systems, rules and procedures, in so far as
they have been positively assessed and do not call into question the decision awarding the grant or
breach the principle of equal treatment of applicants or beneficiaries.

‘Pillar-assessment’ means a review by the European Commission on the systems, rules and procedures
which participants use for managing EU grants (in particular internal control system, accounting
system, external audits, financing of third parties, rules on recovery and exclusion, information on
recipients and protection of personal data; see Article 154 EU Financial Regulation 2018/1046).

Participants with a positive pillar assessment may rely on their own systems, rules and procedures,
in particular for:

- record-keeping (Article 20): may be done in accordance with internal standards, rules and
procedures

- currency conversion for financial statements (Article 21): may be done in accordance with
usual accounting practices

- guarantees (Article 23): for public law bodies, prefinancing guarantees are not needed

- certificates (Article 24):

- certificates on the financial statements (CFS): may be provided by their regular internal
or external auditors and in accordance with their internal financial regulations and
procedures

- certificates on usual accounting practices (CoMUC): are not needed if those practices
are covered by an ex-ante assessment

and use the following specific rules, for:

- recoveries (Article 22): in case of financial support to third parties, there will be no recovery if
the participant has done everything possible to retrieve the undue amounts from the third party
receiving the support (including legal proceedings) and non-recovery is not due to an error or
negligence on its part

- checks, reviews, audits and investigations by the EU (Article 25): will be conducted taking
into account the rules and procedures specifically agreed between them and the framework
agreement (if any)

- impact evaluation (Article 26): will be conducted in accordance with the participant’s internal
rules and procedures and the framework agreement (if any)

- grant agreement suspension (Article 31): certain costs incurred during grant suspension are
eligible (notably, minimum costs necessary for a possible resumption of the action and costs
relating to contracts which were entered into before the pre-information letter was received and
which could not reasonably be suspended, reallocated or terminated on legal grounds)

- grant agreement termination (Article 32): the final grant amount and final payment will be
calculated taking into account also costs relating to contracts due for execution only after
termination takes effect, if the contract was entered into before the pre-information letter was
received and could not reasonably be terminated on legal grounds
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- liability for damages (Article 33.2): the granting authority must be compensated for damage
it sustains as a result of the implementation of the action or because the action was not
implemented in full compliance with the Agreement only if the damage is due to an
infringement of the participant’s internal rules and procedures or due to a violation of third
parties’ rights by the participant or one of its employees or individual for whom the employees
are responsible.

Participants whose pillar assessment covers procurement and granting procedures may also do
purchases, subcontracting and financial support to third parties (Article 6.2) in accordance with their
internal rules and procedures for purchases, subcontracting and financial support.

Participants whose pillar assessment covers data protection rules may rely on their internal standards,
rules and procedures for data protection (Article 15).

The participants may however not rely on provisions which would breach the principle of equal
treatment of applicants or beneficiaries or call into question the decision awarding the grant, such as
in particular:

- eligibility (Article 6)

- consortium roles and set-up (Articles 7-9)

- security and ethics (Articles 13, 14)

- IPR (including background and results, access rights and rights of use), communication,
dissemination and visibility (Articles 16 and 17)

- information obligation (Article 19)

- payment, reporting and amendments (Articles 21, 22 and 39)

- rejections, reductions, suspensions and terminations (Articles 27, 28, 29-32)

If the pillar assessment was subject to remedial measures, reliance on the internal systems, rules and
procedures is subject to compliance with those remedial measures.

Participants whose assessment has not yet been updated to cover (the new rules on) data protection
may rely on their internal systems, rules and procedures, provided that they ensure that personal data is:

- processed lawfully, fairly and in a transparent manner in relation to the data subject

- collected for specified, explicit and legitimate purposes and not further processed in a manner
that is incompatible with those purposes

- adequate, relevant and limited to what is necessary in relation to the purposes for which they
are processed

- accurate and, where necessary, kept up to date

- kept in a form which permits identification of data subjects for no longer than is necessary for
the purposes for which the data is processed and

- processed in a manner that ensures appropriate security of the personal data.
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Participants must inform the coordinator without delay of any changes to the systems, rules and
procedures that were part of the pillar assessment. The coordinator must immediately inform the
granting authority.

Pillar-assessed participants that have also concluded a framework agreement with the EU, may
moreover — under the same conditions as those above (i.e. not call into question the decision awarding
the grant or breach the principle of equal treatment of applicants or beneficiaries) — rely on provisions
set out in that framework agreement.

SECTION 2 RULES FOR CARRYING OUT THE ACTION

ARTICLE 11 — PROPER IMPLEMENTATION OF THE ACTION

11.1 Obligation to properly implement the action

The beneficiaries must implement the action as described in Annex 1 and in compliance with the
provisions of the Agreement, the call conditions and all legal obligations under applicable EU,
international and national law.

11.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 12 — CONFLICT OF INTERESTS

12.1 Conflict of interests

The beneficiaries must take all measures to prevent any situation where the impartial and objective
implementation of the Agreement could be compromised for reasons involving family, emotional life,
political or national affinity, economic interest or any other direct or indirect interest (‘conflict of
interests’).

They must formally notify the granting authority without delay of any situation constituting or likely
to lead to a conflict of interests and immediately take all the necessary steps to rectify this situation.

The granting authority may verify that the measures taken are appropriate and may require additional
measures to be taken by a specified deadline.

12.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28) and the grant or the beneficiary may be terminated (see Article 32).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 13 — CONFIDENTIALITY AND SECURITY
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13.1 Sensitive information

The parties must keep confidential any data, documents or other material (in any form) that is identified
as sensitive in writing (‘sensitive information’) — during the implementation of the action and for at
least until the time-limit set out in the Data Sheet (see Point 6).

If a beneficiary requests, the granting authority may agree to keep such information confidential for
a longer period.

Unless otherwise agreed between the parties, they may use sensitive information only to implement
the Agreement.

The beneficiaries may disclose sensitive information to their personnel or other participants involved
in the action only if they:

(a) need to know it in order to implement the Agreement and

(b) are bound by an obligation of confidentiality.

The granting authority may disclose sensitive information to its staff and to other EU institutions and
bodies.

It may moreover disclose sensitive information to third parties, if:

(a) this is necessary to implement the Agreement or safeguard the EU financial interests and

(b) the recipients of the information are bound by an obligation of confidentiality.

The confidentiality obligations no longer apply if:

(a) the disclosing party agrees to release the other party

(b) the information becomes publicly available, without breaching any confidentiality obligation

(c) the disclosure of the sensitive information is required by EU, international or national law.

Specific confidentiality rules (if any) are set out in Annex 5.

13.2 Classified information

The parties must handle classified information in accordance with the applicable EU, international or
national law on classified information (in particular, Decision 2015/44412 and its implementing rules).

Deliverables which contain classified information must be submitted according to special procedures
agreed with the granting authority.

Action tasks involving classified information may be subcontracted only after explicit approval (in
writing) from the granting authority.

12 Commission Decision 2015/444/EC, Euratom of 13 March 2015 on the security rules for protecting EU classified
information (OJ L 72, 17.3.2015, p. 53).
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Classified information may not be disclosed to any third party (including participants involved in the
action implementation) without prior explicit written approval from the granting authority.

Specific security rules (if any) are set out in Annex 5.

13.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 14 — ETHICS AND VALUES

14.1 Ethics

The action must be carried out in line with the highest ethical standards and the applicable EU,
international and national law on ethical principles.

Specific ethics rules (if any) are set out in Annex 5.

14.2 Values

The beneficiaries must commit to and ensure the respect of basic EU values (such as respect for
human dignity, freedom, democracy, equality, the rule of law and human rights, including the rights
of minorities).

Specific rules on values (if any) are set out in Annex 5.

14.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 15 — DATA PROTECTION

15.1 Data processing by the granting authority

Any personal data under the Agreement will be processed under the responsibility of the data
controller of the granting authority in accordance with and for the purposes set out in the Portal Privacy
Statement.

For grants where the granting authority is the European Commission, an EU regulatory or executive
agency, joint undertaking or other EU body, the processing will be subject to Regulation 2018/172513.

13 Regulation (EU) 2018/1725 of the European Parliament and of the Council of 23 October 2018 on the protection of
natural persons with regard to the processing of personal data by the Union institutions, bodies, offices and agencies
and on the free movement of such data, and repealing Regulation (EC) No 45/2001 and Decision No 1247/2002/EC
(OJ L 295, 21.11.2018, p. 39).
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15.2 Data processing by the beneficiaries

The beneficiaries must process personal data under the Agreement in compliance with the applicable
EU, international and national law on data protection (in particular, Regulation 2016/67914).

They must ensure that personal data is:

- processed lawfully, fairly and in a transparent manner in relation to the data subjects

- collected for specified, explicit and legitimate purposes and not further processed in a manner
that is incompatible with those purposes

- adequate, relevant and limited to what is necessary in relation to the purposes for which they
are processed

- accurate and, where necessary, kept up to date

- kept in a form which permits identification of data subjects for no longer than is necessary for
the purposes for which the data is processed and

- processed in a manner that ensures appropriate security of the data.

The beneficiaries may grant their personnel access to personal data only if it is strictly necessary
for implementing, managing and monitoring the Agreement. The beneficiaries must ensure that the
personnel is under a confidentiality obligation.

The beneficiaries must inform the persons whose data are transferred to the granting authority and
provide them with the Portal Privacy Statement.

15.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 16 — INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND
RESULTS —ACCESS RIGHTS AND RIGHTS OF USE

16.1 Background and access rights to background

The beneficiaries must give each other and the other participants access to the background identified
as needed for implementing the action, subject to any specific rules in Annex 5.

‘Background’ means any data, know-how or information — whatever its form or nature (tangible or
intangible), including any rights such as intellectual property rights — that is:

(a) held by the beneficiaries before they acceded to the Agreement and

14 Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection of natural
persons with regard to the processing of personal data and on the free movement of such data, and repealing Directive
95/46/EC (‘GDPR’) (OJ L 119, 4.5.2016, p. 1).
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(b) needed to implement the action or exploit the results.

If background is subject to rights of a third party, the beneficiary concerned must ensure that it is able
to comply with its obligations under the Agreement.

16.2 Ownership of results

The granting authority does not obtain ownership of the results produced under the action.

‘Results’ means any tangible or intangible effect of the action, such as data, know-how or information,
whatever its form or nature, whether or not it can be protected, as well as any rights attached to it,
including intellectual property rights.

16.3 Rights of use of the granting authority on materials, documents and information
received for policy, information, communication, dissemination and publicity purposes

The granting authority has the right to use non-sensitive information relating to the action and
materials and documents received from the beneficiaries (notably summaries for publication,
deliverables, as well as any other material, such as pictures or audio-visual material, in paper or
electronic form) for policy information, communication, dissemination and publicity purposes —
during the action or afterwards.

The right to use the beneficiaries’ materials, documents and information is granted in the form of a
royalty-free, non-exclusive and irrevocable licence, which includes the following rights:

(a) use for its own purposes (in particular, making them available to persons working for the
granting authority or any other EU service (including institutions, bodies, offices, agencies,
etc.) or EU Member State institution or body; copying or reproducing them in whole or in part,
in unlimited numbers; and communication through press information services)

(b) distribution to the public (in particular, publication as hard copies and in electronic or digital
format, publication on the internet, as a downloadable or non-downloadable file, broadcasting
by any channel, public display or presentation, communicating through press information
services, or inclusion in widely accessible databases or indexes)

(c) editing or redrafting (including shortening, summarising, inserting other elements (e.g.
meta-data, legends, other graphic, visual, audio or text elements), extracting parts (e.g. audio
or video files), dividing into parts, use in a compilation)

(d) translation

(e) storage in paper, electronic or other form

(f) archiving, in line with applicable document-management rules

(g) the right to authorise third parties to act on its behalf or sub-license to third parties the modes
of use set out in Points (b), (c), (d) and (f), if needed for the information, communication and
publicity activity of the granting authority and

(h) processing, analysing, aggregating the materials, documents and information received and
producing derivative works.
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The rights of use are granted for the whole duration of the industrial or intellectual property rights
concerned.

If materials or documents are subject to moral rights or third party rights (including intellectual
property rights or rights of natural persons on their image and voice), the beneficiaries must ensure
that they comply with their obligations under this Agreement (in particular, by obtaining the necessary
licences and authorisations from the rights holders concerned).

Where applicable, the granting authority will insert the following information:

“© – [year] – [name of the copyright owner]. All rights reserved. Licensed to the [name of granting authority]
under conditions.”

16.4 Specific rules on IPR, results and background

Specific rules regarding intellectual property rights, results and background (if any) are set out in
Annex 5.

16.5 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such a breach may also lead to other measures described in Chapter 5.

ARTICLE 17 — COMMUNICATION, DISSEMINATION AND VISIBILITY

17.1 Communication — Dissemination — Promoting the action

Unless otherwise agreed with the granting authority, the beneficiaries must promote the action and its
results by providing targeted information to multiple audiences (including the media and the public),
in accordance with Annex 1 and in a strategic, coherent and effective manner.

Before engaging in a communication or dissemination activity expected to have a major media impact,
the beneficiaries must inform the granting authority.

17.2 Visibility — European flag and funding statement

Unless otherwise agreed with the granting authority, communication activities of the beneficiaries
related to the action (including media relations, conferences, seminars, information material, such as
brochures, leaflets, posters, presentations, etc., in electronic form, via traditional or social media, etc.),
dissemination activities and any infrastructure, equipment, vehicles, supplies or major result funded
by the grant must acknowledge the EU support and display the European flag (emblem) and funding
statement (translated into local languages, where appropriate):
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The emblem must remain distinct and separate and cannot be modified by adding other visual
marks, brands or text.

Apart from the emblem, no other visual identity or logo may be used to highlight the EU support.

When displayed in association with other logos (e.g. of beneficiaries or sponsors), the emblem must
be displayed at least as prominently and visibly as the other logos.

For the purposes of their obligations under this Article, the beneficiaries may use the emblem without
first obtaining approval from the granting authority. This does not, however, give them the right to
exclusive use. Moreover, they may not appropriate the emblem or any similar trademark or logo, either
by registration or by any other means.

17.3 Quality of information — Disclaimer

Any communication or dissemination activity related to the action must use factually accurate
information.

Moreover, it must indicate the following disclaimer (translated into local languages where
appropriate):

“Funded by the European Union. Views and opinions expressed are however those of the author(s) only
and do not necessarily reflect those of the European Union or [name of the granting authority]. Neither
the European Union nor the granting authority can be held responsible for them.”

17.4 Specific communication, dissemination and visibility rules

Specific communication, dissemination and visibility rules (if any) are set out in Annex 5.

17.5 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 18 — SPECIFIC RULES FOR CARRYING OUT THE ACTION
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Not applicable

SECTION 3 GRANT ADMINISTRATION

ARTICLE 19 — GENERAL INFORMATION OBLIGATIONS

19.1 Information requests

The beneficiaries must provide — during the action or afterwards and in accordance with Article 7 —
any information requested in order to verify eligibility of the lump sum contributions declared, proper
implementation of the action and compliance with the other obligations under the Agreement.

The information provided must be accurate, precise and complete and in the format requested,
including electronic format.

19.2 Participant Register data updates

The beneficiaries must keep — at all times, during the action or afterwards — their information stored
in the Portal Participant Register up to date, in particular, their name, address, legal representatives,
legal form and organisation type.

19.3 Information about events and circumstances which impact the action

The beneficiaries must immediately inform the granting authority (and the other beneficiaries) of any
of the following:

(a) events which are likely to affect or delay the implementation of the action or affect the EU’s
financial interests, in particular:

(i) changes in their legal, financial, technical, organisational or ownership situation
(including changes linked to one of the exclusion grounds listed in the declaration of
honour signed before grant signature)

(ii) linked action information: not applicable

(b) circumstances affecting:

(i) the decision to award the grant or

(ii) compliance with requirements under the Agreement.

19.4 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 20 — RECORD-KEEPING

20.1 Keeping records and supporting documents
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The beneficiaries must — at least until the time-limit set out in the Data Sheet (see Point 6) — keep
records and other supporting documents to prove the proper implementation of the action (proper
implementation of the work and/or achievement of the results as described in Annex 1) in line with the
accepted standards in the respective field (if any); beneficiaries do not need to keep specific records
on the actual costs incurred.

The records and supporting documents must be made available upon request (see Article 19) or in the
context of checks, reviews, audits or investigations (see Article 25).

If there are on-going checks, reviews, audits, investigations, litigation or other pursuits of claims under
the Agreement (including the extension of findings; see Article 25), the beneficiaries must keep these
records and other supporting documentation until the end of these procedures.

The beneficiaries must keep the original documents. Digital and digitalised documents are considered
originals if they are authorised by the applicable national law. The granting authority may accept
non-original documents if they offer a comparable level of assurance.

20.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, lump sum contributions insufficiently
substantiated will be ineligible (see Article 6) and will be rejected (see Article 27), and the grant may
be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 21 — REPORTING

21.1 Continuous reporting

The beneficiaries must continuously report on the progress of the action (e.g. deliverables,
milestones, outputs/outcomes, critical risks, indicators, etc; if any), in the Portal Continuous
Reporting tool and in accordance with the timing and conditions it sets out (as agreed with the granting
authority).

Standardised deliverables (e.g. progress reports not linked to payments, reports on cumulative
expenditure, special reports, etc; if any) must be submitted using the templates published on the Portal.

21.2 Periodic reporting: Technical reports and financial statements

In addition, the beneficiaries must provide reports to request payments, in accordance with the
schedule and modalities set out in the Data Sheet (see Point 4.2):

- for additional prefinancings (if any): an additional prefinancing report

- for interim payments (if any) and the final payment: a periodic report

The prefinancing and periodic reports include a technical and financial part.

The technical part includes an overview of the action implementation. It must be prepared using the
template available in the Portal Periodic Reporting tool.
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The financial part of the additional prefinancing report includes a statement on the use of the previous
prefinancing payment.

The financial part of the periodic report includes:

- the financial statement (consolidated statement for the consortium)

- the explanation on the use of resources (or detailed cost reporting table): not applicable

- the certificates on the financial statements (CFS): not applicable.

The financial statement must contain the lump sum contributions indicated in Annex 2, for the work
packages that were completed during the reporting period.

For the last reporting period, the beneficiaries may exceptionally also declare partial lump sum
contributions for work packages that were not completed (e.g. due to force majeure or technical
impossibility).

Lump sum contributions which are not declared in a financial statement will not be taken into account
by the granting authority.

By signing the financial statement (directly in the Portal Periodic Reporting tool), the coordinator
confirms (on behalf of the consortium) that:

- the information provided is complete, reliable and true

- the lump sum contributions declared are eligible (in particular, the work packages have been
completed, that the work has been properly implemented and/or the results were achieved in
accordance with Annex 1; see Article 6)

- the proper implementation and/or achievement can be substantiated by adequate records and
supporting documents (see Article 20) that will be produced upon request (see Article 19) or
in the context of checks, reviews, audits and investigations (see Article 25).

In case of recoveries (see Article 22), beneficiaries will be held responsible also for the lump sum
contributions declared for their affiliated entities (if any).

21.3 Currency for financial statements and conversion into euros

The financial statements must be drafted in euro.

21.4 Reporting language

The reporting must be in the language of the Agreement, unless otherwise agreed with the granting
authority (see Data Sheet, Point 4.2).

21.5 Consequences of non-compliance

If a report submitted does not comply with this Article, the granting authority may suspend the
payment deadline (see Article 29) and apply other measures described in Chapter 5.

If the coordinator breaches its reporting obligations, the granting authority may terminate the grant or
the coordinator’s participation (see Article 32) or apply other measures described in Chapter 5.
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ARTICLE 22 — PAYMENTS AND RECOVERIES — CALCULATION OF AMOUNTS
DUE

22.1 Payments and payment arrangements

Payments will be made in accordance with the schedule and modalities set out in the Data Sheet (see
Point 4.2).

They will be made in euro to the bank account indicated by the coordinator (see Data Sheet, Point 4.2)
and must be distributed without unjustified delay (restrictions may apply to distribution of the initial
prefinancing payment; see Data Sheet, Point 4.2).

Payments to this bank account will discharge the granting authority from its payment obligation.

The cost of payment transfers will be borne as follows:

- the granting authority bears the cost of transfers charged by its bank

- the beneficiary bears the cost of transfers charged by its bank

- the party causing a repetition of a transfer bears all costs of the repeated transfer.

Payments by the granting authority will be considered to have been carried out on the date when they
are debited to its account.

22.2 Recoveries

Recoveries will be made, if — at beneficiary termination, final payment or afterwards — it turns out
that the granting authority has paid too much and needs to recover the amounts undue.

The general liability regime for recoveries (first-line liability) is as follows: At final payment, the
coordinator will be fully liable for recoveries, even if it has not been the final recipient of the undue
amounts. At beneficiary termination or after final payment, recoveries will be made directly against
the beneficiaries concerned.

Beneficiaries will be fully liable for repaying the debts of their affiliated entities.

In case of enforced recoveries (see Article 22.4):

- the beneficiaries will be jointly and severally liable for repaying debts of another beneficiary
under the Agreement (including late-payment interest), if required by the granting authority
(see Data Sheet, Point 4.4)

- affiliated entities will be held liable for repaying debts of their beneficiaries under the
Agreement (including late-payment interest), if required by the granting authority (see
Data Sheet, Point 4.4).

22.3 Amounts due

22.3.1 Prefinancing payments

The aim of the prefinancing is to provide the beneficiaries with a float.
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It remains the property of the EU until the final payment.

For initial prefinancings (if any), the amount due, schedule and modalities are set out in the
Data Sheet (see Point 4.2).

For additional prefinancings (if any), the amount due, schedule and modalities are also set out in
the Data Sheet (see Point 4.2). However, if the statement on the use of the previous prefinancing
payment shows that less than 70% was used, the amount set out in the Data Sheet will be reduced by
the difference between the 70% threshold and the amount used.

Prefinancing payments (or parts of them) may be offset (without the beneficiaries’ consent) against
amounts owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

22.3.2 Amount due at beneficiary termination — Recovery

In case of beneficiary termination, the granting authority will determine the provisional amount due
for the beneficiary concerned.

This will be done on the basis of work packages already completed in previous interim payments.
Payments for ongoing/not yet completed work packages which the beneficiary was working on before
termination (if any) will therefore be made only later on, with the next interim or final payments when
those work packages have been completed.

The amount due will be calculated in the following step:

Step 1 — Calculation of the total accepted EU contribution

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the beneficiary, on the
basis of the beneficiary’s lump sum contributions for the work packages which were approved in
previous interim payments.

After that, the granting authority will take into account grant reductions (if any). The resulting amount
is the ‘total accepted EU contribution’ for the beneficiary.

The balance is then calculated by deducting the payments received (if any; see report on the
distribution of payments in Article 32), from the total accepted EU contribution:

{total accepted EU contribution for the beneficiary

minus

{prefinancing and interim payments received (if any)}}.

If the balance is negative, it will be recovered in accordance with the following procedure:
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The granting authority will send a pre-information letter to the beneficiary concerned:

- formally notifying the intention to recover, the amount due, the amount to be recovered and
the reasons why and

- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered and ask this amount to be
paid to the coordinator (confirmation letter).

22.3.3 Interim payments

Interim payments reimburse the eligible lump sum contributions claimed for work packages
implemented during the reporting periods (if any).

Interim payments (if any) will be made in accordance with the schedule and modalities set out the
Data Sheet (see Point 4.2).

Payment is subject to the approval of the periodic report and the work packages declared. Their
approval does not imply recognition of compliance, authenticity, completeness or correctness of their
content.

Incomplete work packages and work packages that have not been delivered or cannot be approved
will be rejected (see Article 27).

The interim payment will be calculated by the granting authority in the following steps:

Step 1 — Calculation of the total accepted EU contribution

Step 2 — Limit to the interim payment ceiling

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the action for the
reporting period, by calculating the lump sum contributions for the approved work packages.

After that, the granting authority will take into account grant reductions from beneficiary termination
(if any). The resulting amount is the ‘total accepted EU contribution’.

Step 2 — Limit to the interim payment ceiling

The resulting amount is then capped to ensure that the total amount of prefinancing and interim
payments (if any) does not exceed the interim payment ceiling set out in the Data Sheet (see Point 4.2).

Interim payments (or parts of them) may be offset (without the beneficiaries’ consent) against amounts
owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.
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Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

22.3.4 Final payment — Final grant amount — Revenues and Profit — Recovery

The final payment (payment of the balance) reimburses the remaining eligible lump sum contributions
claimed for the implemented work packages (if any).

The final payment will be made in accordance with the schedule and modalities set out in the
Data Sheet (see Point 4.2).

Payment is subject to the approval of the final periodic report and the work packages declared. Their
approval does not imply recognition of compliance, authenticity, completeness or correctness of their
content.

Work packages (or parts of them) that have not been delivered or cannot be approved will be rejected
(see Article 27).

The final grant amount for the action will be calculated in the following steps:

Step 1 — Calculation of the total accepted EU contribution

Step 2 — Limit to the maximum grant amount

Step 3 — Reduction due to the no-profit rule

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the action for all reporting
periods, by calculating the lump sum contributions for the approved work packages.

After that, the granting authority will take into account grant reductions (if any). The resulting amount
is the ‘total accepted EU contribution’.

Step 2 — Limit to the maximum grant amount

Not applicable

Step 3 — Reduction due to the no-profit rule

Not applicable

The balance (final payment) is then calculated by deducting the total amount of prefinancing and
interim payments already made (if any), from the final grant amount:

{final grant amount

minus

{prefinancing and interim payments made (if any)}}.

If the balance is positive, it will be paid to the coordinator.
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The final payment (or part of it) may be offset (without the beneficiaries’ consent) against amounts
owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

If the balance is negative, it will be recovered in accordance with the following procedure:

The granting authority will send a pre-information letter to the coordinator:

- formally notifying the intention to recover, the final grant amount, the amount to be recovered
and the reasons why

- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered (confirmation letter),
together with a debit note with the terms and date for payment.

If payment is not made by the date specified in the debit note, the granting authority will enforce
recovery in accordance with Article 22.4.

22.3.5 Audit implementation after final payment — Revised final grant amount — Recovery

If — after the final payment (in particular, after checks, reviews, audits or investigations; see
Article 25) — the granting authority rejects lump sum contributions (see Article 27) or reduces the
grant (see Article 28), it will calculate the revised final grant amount for the beneficiary concerned.

The beneficiary revised final grant amount will be calculated in the following step:

Step 1 — Calculation of the revised total accepted EU contribution

Step 1 — Calculation of the revised total accepted EU contribution

The granting authority will first calculate the ‘revised accepted EU contribution’ for the beneficiary,
by calculating the ‘revised accepted contributions’.

After that, it will take into account grant reductions (if any). The resulting ‘revised total accepted EU
contribution’ is the beneficiary revised final grant amount.

If the revised final grant amount is lower than the beneficiary’s final grant amount (i.e. its share in the
final grant amount for the action), it will be recovered in accordance with the following procedure:

The beneficiary final grant amount (i.e. share in the final grant amount for the action) is calculated
as follows:

{{total accepted EU contribution for the beneficiary

divided by

36

Associated with document Ref. Ares(2024)3845970 - 29/05/2024



Project: 101146559 — CLAD — CERV-2023-CITIZENS-CIV

CERV Lump Sum MGA — Multi & Mono: v1.0

total accepted EU contribution for the action}

multiplied by

final grant amount for the action}.

The granting authority will send a pre-information letter to the beneficiary concerned:

- formally notifying the intention to recover, the amount to be recovered and the reasons why and

- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered (confirmation letter),
together with a debit note with the terms and the date for payment.

Recoveries against affiliated entities (if any) will be handled through their beneficiaries.

If payment is not made by the date specified in the debit note, the granting authority will enforce
recovery in accordance with Article 22.4.

22.4 Enforced recovery

If payment is not made by the date specified in the debit note, the amount due will be recovered:

(a) by offsetting the amount — without the coordinator or beneficiary’s consent — against any
amounts owed to the coordinator or beneficiary by the granting authority.

In exceptional circumstances, to safeguard the EU financial interests, the amount may be offset
before the payment date specified in the debit note.

For grants where the granting authority is the European Commission or an EU executive
agency, debts may also be offset against amounts owed by other Commission services or
executive agencies.

(b) by drawing on the financial guarantee(s) (if any)

(c) by holding other beneficiaries jointly and severally liable (if any; see Data Sheet, Point 4.4)

(d) by holding affiliated entities jointly and severally liable (if any, see Data Sheet, Point 4.4)

(e) by taking legal action (see Article 43) or, provided that the granting authority is the European
Commission or an EU executive agency, by adopting an enforceable decision under Article 299
of the Treaty on the Functioning of the EU (TFEU) and Article 100(2) of EU Financial
Regulation 2018/1046.

The amount to be recovered will be increased by late-payment interest at the rate set out in
Article 23.5, from the day following the payment date in the debit note, up to and including the date
the full payment is received.

Partial payments will be first credited against expenses, charges and late-payment interest and then
against the principal.
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Bank charges incurred in the recovery process will be borne by the beneficiary, unless
Directive 2015/236615 applies.

For grants where the granting authority is an EU executive agency, enforced recovery by offsetting or
enforceable decision will be done by the services of the European Commission (see also Article 43).

22.5 Consequences of non-compliance

22.5.1 If the granting authority does not pay within the payment deadlines (see above), the
beneficiaries are entitled to late-payment interest at the reference rate applied by the European
Central Bank (ECB) for its main refinancing operations in euros, plus the percentage specified in the
Data Sheet (Point 4.2). The ECB reference rate to be used is the rate in force on the first day of the
month in which the payment deadline expires, as published in the C series of the Official Journal of
the European Union.

If the late-payment interest is lower than or equal to EUR 200, it will be paid to the coordinator only
on request submitted within two months of receiving the late payment.

Late-payment interest is not due if all beneficiaries are EU Member States (including regional and
local government authorities or other public bodies acting on behalf of a Member State for the purpose
of this Agreement).

If payments or the payment deadline are suspended (see Articles 29 and 30), payment will not be
considered as late.

Late-payment interest covers the period running from the day following the due date for payment (see
above), up to and including the date of payment.

Late-payment interest is not considered for the purposes of calculating the final grant amount.

22.5.2 If the coordinator breaches any of its obligations under this Article, the grant may be reduced
(see Article 28) and the grant or the coordinator may be terminated (see Article 32).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 23 — GUARANTEES

23.1 Prefinancing guarantee

If required by the granting authority (see Data Sheet, Point 4.2), the beneficiaries must provide (one
or more) prefinancing guarantee(s) in accordance with the timing and the amounts set out in the
Data Sheet.

The coordinator must submit them to the granting authority in due time before the prefinancing they
are linked to.

The guarantees must be drawn up using the template published on the Portal and fulfil the following
conditions:

15 Directive (EU) 2015/2366 of the European Parliament and of the Council of 25 November 2015 on payment
services in the internal market, amending Directives 2002/65/EC, 2009/110/EC and 2013/36/EU and Regulation (EU)
No 1093/2010, and repealing Directive 2007/64/EC (OJ L 337, 23.12.2015, p. 35).
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(a) be provided by a bank or approved financial institution established in the EU or — if requested
by the coordinator and accepted by the granting authority — by a third party or a bank or
financial institution established outside the EU offering equivalent security

(b) the guarantor stands as first-call guarantor and does not require the granting authority to first
have recourse against the principal debtor (i.e. the beneficiary concerned) and

(c) remain explicitly in force until the final payment and, if the final payment takes the form of a
recovery, until five months after the debit note is notified to a beneficiary.

They will be released within the following month.

23.2 Consequences of non-compliance

If the beneficiaries breach their obligation to provide the prefinancing guarantee, the prefinancing
will not be paid.

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 24 — CERTIFICATES

Not applicable

ARTICLE 25 — CHECKS, REVIEWS, AUDITS AND INVESTIGATIONS — EXTENSION
OF FINDINGS

25.1 Granting authority checks, reviews and audits

25.1.1 Internal checks

The granting authority may — during the action or afterwards — check the proper implementation of
the action and compliance with the obligations under the Agreement, including assessing lump sum
contributions, deliverables and reports.

25.1.2 Project reviews

The granting authority may carry out reviews on the proper implementation of the action and
compliance with the obligations under the Agreement (general project reviews or specific issues
reviews).

Such project reviews may be started during the implementation of the action and until the time-limit
set out in the Data Sheet (see Point 6). They will be formally notified to the coordinator or beneficiary
concerned and will be considered to start on the date of the notification.

If needed, the granting authority may be assisted by independent, outside experts. If it uses outside
experts, the coordinator or beneficiary concerned will be informed and have the right to object on
grounds of commercial confidentiality or conflict of interest.

The coordinator or beneficiary concerned must cooperate diligently and provide — within the deadline
requested — any information and data in addition to deliverables and reports already submitted.
The granting authority may request beneficiaries to provide such information to it directly. Sensitive
information and documents will be treated in accordance with Article 13.
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The coordinator or beneficiary concerned may be requested to participate in meetings, including with
the outside experts.

For on-the-spot visits, the beneficiary concerned must allow access to sites and premises (including
to the outside experts) and must ensure that information requested is readily available.

Information provided must be accurate, precise and complete and in the format requested, including
electronic format.

On the basis of the review findings, a project review report will be drawn up.

The granting authority will formally notify the project review report to the coordinator or beneficiary
concerned, which has 30 days from receiving notification to make observations.

Project reviews (including project review reports) will be in the language of the Agreement, unless
otherwise agreed with the granting authority (see Data Sheet, Point 4.2).

25.1.3 Audits

The granting authority may carry out audits on the proper implementation of the action and compliance
with the obligations under the Agreement.

Such audits may be started during the implementation of the action and until the time-limit set out in
the Data Sheet (see Point 6). They will be formally notified to the beneficiary concerned and will be
considered to start on the date of the notification.

The granting authority may use its own audit service, delegate audits to a centralised service or use
external audit firms. If it uses an external firm, the beneficiary concerned will be informed and have
the right to object on grounds of commercial confidentiality or conflict of interest.

The beneficiary concerned must cooperate diligently and provide — within the deadline requested —
any information (including complete accounts, individual salary statements or other personal data)
to verify compliance with the Agreement. Sensitive information and documents will be treated in
accordance with Article 13.

For on-the-spot visits, the beneficiary concerned must allow access to sites and premises (including
for the external audit firm) and must ensure that information requested is readily available.

Information provided must be accurate, precise and complete and in the format requested, including
electronic format.

On the basis of the audit findings, a draft audit report will be drawn up.

The auditors will formally notify the draft audit report to the beneficiary concerned, which has 30 days
from receiving notification to make observations (contradictory audit procedure).

The final audit report will take into account observations by the beneficiary concerned and will be
formally notified to them.

Audits (including audit reports) will be in the language of the Agreement, unless otherwise agreed
with the granting authority (see Data Sheet, Point 4.2).
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25.2 European Commission checks, reviews and audits in grants of other granting
authorities

Where the granting authority is not the European Commission, the latter has the same rights of checks,
reviews and audits as the granting authority.

25.3 Access to records for assessing simplified forms of funding

The beneficiaries must give the European Commission access to their statutory records for the periodic
assessment of simplified forms of funding which are used in EU programmes.

25.4 OLAF, EPPO and ECA audits and investigations

The following bodies may also carry out checks, reviews, audits and investigations — during the
action or afterwards:

- the European Anti-Fraud Office (OLAF) under Regulations No 883/201316 and No 2185/9617

- the European Public Prosecutor’s Office (EPPO) under Regulation 2017/1939

- the European Court of Auditors (ECA) under Article 287 of the Treaty on the Functioning of
the EU (TFEU) and Article 257 of EU Financial Regulation 2018/1046.

If requested by these bodies, the beneficiary concerned must provide full, accurate and complete
information in the format requested (including complete accounts, individual salary statements or
other personal data, including in electronic format) and allow access to sites and premises for
on-the-spot visits or inspections — as provided for under these Regulations.

To this end, the beneficiary concerned must keep all relevant information relating to the action, at
least until the time-limit set out in the Data Sheet (Point 6) and, in any case, until any ongoing checks,
reviews, audits, investigations, litigation or other pursuits of claims have been concluded.

25.5 Consequences of checks, reviews, audits and investigations — Extension of findings

25.5.1 Consequences of checks, reviews, audits and investigations in this grant

Findings in checks, reviews, audits or investigations carried out in the context of this grant may lead to
rejections (see Article 27), grant reduction (see Article 28) or other measures described in Chapter 5.

Rejections or grant reductions after the final payment will lead to a revised final grant amount (see
Article 22).

Findings in checks, reviews, audits or investigations during the action implementation may lead to a
request for amendment (see Article 39), to change the description of the action set out in Annex 1.

16 Regulation (EU, Euratom) No 883/2013 of the European Parliament and of the Council of 11 September 2013
concerning investigations conducted by the European Anti-Fraud Office (OLAF) and repealing Regulation (EC)
No 1073/1999 of the European Parliament and of the Council and Council Regulation (Euratom) No 1074/1999 (OJ
L 248, 18/09/2013, p. 1).

17 Council Regulation (Euratom, EC) No 2185/96 of 11 November 1996 concerning on-the-spot checks and inspections
carried out by the Commission in order to protect the European Communities' financial interests against fraud and other
irregularities (OJ L 292, 15/11/1996, p. 2).
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Checks, reviews, audits or investigations that find systemic or recurrent errors, irregularities, fraud
or breach of obligations in any EU grant may also lead to consequences in other EU grants awarded
under similar conditions (‘extension to other grants’).

Moreover, findings arising from an OLAF or EPPO investigation may lead to criminal prosecution
under national law.

25.5.2 Extension from other grants

Findings of checks, reviews, audits or investigations in other grants may be extended to this grant, if:

(a) the beneficiary concerned is found, in other EU grants awarded under similar conditions, to
have committed systemic or recurrent errors, irregularities, fraud or breach of obligations that
have a material impact on this grant and

(b) those findings are formally notified to the beneficiary concerned — together with the list of
grants affected by the findings — within the time-limit for audits set out in the Data Sheet (see
Point 6).

The granting authority will formally notify the beneficiary concerned of the intention to extend the
findings and the list of grants affected.

If the extension concerns rejections of lump sum contributions: the notification will include:

(a) an invitation to submit observations on the list of grants affected by the findings

(b) the request to submit revised financial statements for all grants affected

(c) the correction rate for extrapolation, established on the basis of the systemic or recurrent errors,
to calculate the amounts to be rejected, if the beneficiary concerned:

(i) considers that the submission of revised financial statements is not possible or practicable
or

(ii) does not submit revised financial statements.

If the extension concerns grant reductions: the notification will include:

(a) an invitation to submit observations on the list of grants affected by the findings and

(b) the correction rate for extrapolation, established on the basis of the systemic or recurrent
errors and the principle of proportionality.

The beneficiary concerned has 60 days from receiving notification to submit observations, revised
financial statements or to propose a duly substantiated alternative correction method/rate.

On the basis of this, the granting authority will analyse the impact and decide on the implementation
(i.e. start rejection or grant reduction procedures, either on the basis of the revised financial statements
or the announced/alternative method/rate or a mix of those; see Articles 27 and 28).

25.6 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, lump sum contributions insufficiently
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substantiated will be ineligible (see Article 6) and will be rejected (see Article 27), and the grant may
be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 26 — IMPACT EVALUATIONS

26.1 Impact evaluation

The granting authority may carry out impact evaluations of the action, measured against the objectives
and indicators of the EU programme funding the grant.

Such evaluations may be started during implementation of the action and until the time-limit set out
in the Data Sheet (see Point 6). They will be formally notified to the coordinator or beneficiaries and
will be considered to start on the date of the notification.

If needed, the granting authority may be assisted by independent outside experts.

The coordinator or beneficiaries must provide any information relevant to evaluate the impact of the
action, including information in electronic format.

26.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the granting authority may apply
the measures described in Chapter 5.

CHAPTER 5 CONSEQUENCES OF NON-COMPLIANCE

SECTION 1 REJECTIONS AND GRANT REDUCTION

ARTICLE 27 — REJECTION OF CONTRIBUTIONS

27.1 Conditions

The granting authority will — at interim payment, final payment or afterwards — reject any lump sum
contributions which are ineligible (see Article 6), in particular following checks, reviews, audits or
investigations (see Article 25).

The rejection may also be based on the extension of findings from other grants to this grant (see
Article 25).

Ineligible lump sum contributions will be rejected.

27.2 Procedure

If the rejection does not lead to a recovery, the granting authority will formally notify the coordinator
or beneficiary concerned of the rejection, the amounts and the reasons why. The coordinator or
beneficiary concerned may — within 30 days of receiving notification — submit observations if it
disagrees with the rejection (payment review procedure).
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If the rejection leads to a recovery, the granting authority will follow the contradictory procedure with
pre-information letter set out in Article 22.

27.3 Effects

If the granting authority rejects lump sum contributions, it will deduct them from the lump sum
contributions declared and then calculate the amount due (and, if needed, make a recovery; see
Article 22).

ARTICLE 28 — GRANT REDUCTION

28.1 Conditions

The granting authority may — at beneficiary termination, final payment or afterwards — reduce the
grant for a beneficiary, if:

(a) the beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), etc.), or

(b) the beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5).

The amount of the reduction will be calculated for each beneficiary concerned and proportionate to the
seriousness and the duration of the errors, irregularities or fraud or breach of obligations, by applying
an individual reduction rate to their accepted EU contribution.

28.2 Procedure

If the grant reduction does not lead to a recovery, the granting authority will formally notify the
coordinator or beneficiary concerned of the reduction, the amount to be reduced and the reasons why.
The coordinator or beneficiary concerned may — within 30 days of receiving notification — submit
observations if it disagrees with the reduction (payment review procedure).

If the grant reduction leads to a recovery, the granting authority will follow the contradictory procedure
with pre-information letter set out in Article 22.

28.3 Effects

If the granting authority reduces the grant, it will deduct the reduction and then calculate the amount
due (and, if needed, make a recovery; see Article 22).
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SECTION 2 SUSPENSION AND TERMINATION

ARTICLE 29 — PAYMENT DEADLINE SUSPENSION

29.1 Conditions

The granting authority may — at any moment — suspend the payment deadline if a payment cannot
be processed because:

(a) the required report (see Article 21) has not been submitted or is not complete or additional
information is needed

(b) there are doubts about the amount to be paid (e.g. ongoing extension procedure, queries
about eligibility, need for a grant reduction, etc.) and additional checks, reviews, audits or
investigations are necessary, or

(c) there are other issues affecting the EU financial interests.

29.2 Procedure

The granting authority will formally notify the coordinator of the suspension and the reasons why.

The suspension will take effect the day the notification is sent.

If the conditions for suspending the payment deadline are no longer met, the suspension will be lifted
— and the remaining time to pay (see Data Sheet, Point 4.2) will resume.

If the suspension exceeds two months, the coordinator may request the granting authority to confirm
if the suspension will continue.

If the payment deadline has been suspended due to the non-compliance of the report and the revised
report is not submitted (or was submitted but is also rejected), the granting authority may also terminate
the grant or the participation of the coordinator (see Article 32).

ARTICLE 30 — PAYMENT SUSPENSION

30.1 Conditions

The granting authority may — at any moment — suspend payments, in whole or in part for one or
more beneficiaries, if:

(a) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed or is suspected of
having committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), etc.), or
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(b) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5).

If payments are suspended for one or more beneficiaries, the granting authority will make partial
payment(s) for the part(s) not suspended. If suspension concerns the final payment, the payment (or
recovery) of the remaining amount after suspension is lifted will be considered to be the payment that
closes the action.

30.2 Procedure

Before suspending payments, the granting authority will send a pre-information letter to the
beneficiary concerned:

- formally notifying the intention to suspend payments and the reasons why and

- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite the
observations it has received, it will confirm the suspension (confirmation letter). Otherwise, it will
formally notify that the procedure is discontinued.

At the end of the suspension procedure, the granting authority will also inform the coordinator.

The suspension will take effect the day after the confirmation notification is sent.

If the conditions for resuming payments are met, the suspension will be lifted. The granting authority
will formally notify the beneficiary concerned (and the coordinator) and set the suspension end date.

During the suspension, no prefinancing will be paid to the beneficiaries concerned. For interim
payments, the periodic reports for all reporting periods except the last one (see Article 21) must
not contain any financial statements from the beneficiary concerned (or its affiliated entities). The
coordinator must include them in the next periodic report after the suspension is lifted or — if
suspension is not lifted before the end of the action — in the last periodic report.

ARTICLE 31 — GRANT AGREEMENT SUSPENSION

31.1 Consortium-requested GA suspension

31.1.1 Conditions and procedure

The beneficiaries may request the suspension of the grant or any part of it, if exceptional circumstances
— in particular force majeure (see Article 35) — make implementation impossible or excessively
difficult.

The coordinator must submit a request for amendment (see Article 39), with:

- the reasons why
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- the date the suspension takes effect; this date may be before the date of the submission of the
amendment request and

- the expected date of resumption.

The suspension will take effect on the day specified in the amendment.

Once circumstances allow for implementation to resume, the coordinator must immediately request
another amendment of the Agreement to set the suspension end date, the resumption date (one day
after suspension end date), extend the duration and make other changes necessary to adapt the action
to the new situation (see Article 39) — unless the grant has been terminated (see Article 32). The
suspension will be lifted with effect from the suspension end date set out in the amendment. This date
may be before the date of the submission of the amendment request.

During the suspension, no prefinancing will be paid. Moreover, no work may be done. Ongoing work
packages must be interrupted and no new work packages may be started.

31.2 EU-initiated GA suspension

31.2.1 Conditions

The granting authority may suspend the grant or any part of it, if:

(a) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed or is suspected of
having committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), etc.), or

(b) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5)

(c) other:

(i) linked action issues: not applicable

(ii) additional GA suspension grounds: not applicable.

31.2.2 Procedure

Before suspending the grant, the granting authority will send a pre-information letter to the
coordinator:

- formally notifying the intention to suspend the grant and the reasons why and
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- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite the
observations it has received, it will confirm the suspension (confirmation letter). Otherwise, it will
formally notify that the procedure is discontinued.

The suspension will take effect the day after the confirmation notification is sent (or on a later date
specified in the notification).

Once the conditions for resuming implementation of the action are met, the granting authority will
formally notify the coordinator a lifting of suspension letter, in which it will set the suspension
end date and invite the coordinator to request an amendment of the Agreement to set the resumption
date (one day after suspension end date), extend the duration and make other changes necessary to
adapt the action to the new situation (see Article 39) — unless the grant has been terminated (see
Article 32). The suspension will be lifted with effect from the suspension end date set out in the lifting
of suspension letter. This date may be before the date on which the letter is sent.

During the suspension, no prefinancing will be paid. Moreover, no work may be done. Ongoing work
packages must be interrupted and no new work packages may be started.

The beneficiaries may not claim damages due to suspension by the granting authority (see Article 33).

Grant suspension does not affect the granting authority’s right to terminate the grant or a beneficiary
(see Article 32) or reduce the grant (see Article 28).

ARTICLE 32 — GRANT AGREEMENT OR BENEFICIARY TERMINATION

32.1 Consortium-requested GA termination

32.1.1 Conditions and procedure

The beneficiaries may request the termination of the grant.

The coordinator must submit a request for amendment (see Article 39), with:

- the reasons why

- the date the consortium ends work on the action (‘end of work date’) and

- the date the termination takes effect (‘termination date’); this date must be after the date of the
submission of the amendment request.

The termination will take effect on the termination date specified in the amendment.

If no reasons are given or if the granting authority considers the reasons do not justify termination,
it may consider the grant terminated improperly.

32.1.2 Effects

The coordinator must — within 60 days from when termination takes effect — submit a periodic
report (for the open reporting period until termination).

The granting authority will calculate the final grant amount and final payment on the basis of the
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report submitted and taking into account the lump sum contributions for activities implemented before
the end of work date (see Article 22). Partial lump sum contributions for work packages that were not
completed (e.g. due to technical reasons) may exceptionally be taken into account.

If the granting authority does not receive the report within the deadline, only lump sum contributions
which are included in an approved periodic report will be taken into account (no contributions if no
periodic report was ever approved).

Improper termination may lead to a grant reduction (see Article 28).

After termination, the beneficiaries’ obligations (in particular Articles 13 (confidentiality and
security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks,
reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and
42 (assignment of claims)) continue to apply.

32.2 Consortium-requested beneficiary termination

32.2.1 Conditions and procedure

The coordinator may request the termination of the participation of one or more beneficiaries, on
request of the beneficiary concerned or on behalf of the other beneficiaries.

The coordinator must submit a request for amendment (see Article 39), with:

- the reasons why

- the opinion of the beneficiary concerned (or proof that this opinion has been requested in
writing)

- the date the beneficiary ends work on the action (‘end of work date’)

- the date the termination takes effect (‘termination date’); this date must be after the date of the
submission of the amendment request.

If the termination concerns the coordinator and is done without its agreement, the amendment request
must be submitted by another beneficiary (acting on behalf of the consortium).

The termination will take effect on the termination date specified in the amendment.

If no information is given or if the granting authority considers that the reasons do not justify
termination, it may consider the beneficiary to have been terminated improperly.

32.2.2 Effects

The coordinator must — within 60 days from when termination takes effect — submit:

(i) a report on the distribution of payments to the beneficiary concerned

(ii) a termination report from the beneficiary concerned, for the open reporting period until
termination, containing an overview of the progress of the work

(iii) a second request for amendment (see Article 39) with other amendments needed (e.g.
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reallocation of the tasks and the estimated budget of the terminated beneficiary; addition of
a new beneficiary to replace the terminated beneficiary; change of coordinator, etc.).

The granting authority will calculate the amount due to the beneficiary on the basis of the reports
submitted in previous interim payments (i.e. beneficiary’s lump sum contributions for completed and
approved work packages).

Lump sum contributions for ongoing/not yet completed work packages will have to be included in the
periodic report for the next reporting periods when those work packages have been completed.

If the granting authority does not receive the report on the distribution of payments within the deadline,
it will consider that:

- the coordinator did not distribute any payment to the beneficiary concerned and that

- the beneficiary concerned must not repay any amount to the coordinator.

If the second request for amendment is accepted by the granting authority, the Agreement is amended
to introduce the necessary changes (see Article 39).

If the second request for amendment is rejected by the granting authority (because it calls into question
the decision awarding the grant or breaches the principle of equal treatment of applicants), the grant
may be terminated (see Article 32).

Improper termination may lead to a reduction of the grant (see Article 31) or grant termination (see
Article 32).

After termination, the concerned beneficiary’s obligations (in particular Articles 13 (confidentiality
and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks,
reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and
42 (assignment of claims)) continue to apply.

32.3 EU-initiated GA or beneficiary termination

32.3.1 Conditions

The granting authority may terminate the grant or the participation of one or more beneficiaries, if:

(a) one or more beneficiaries do not accede to the Agreement (see Article 40)

(b) a change to the action or the legal, financial, technical, organisational or ownership situation
of a beneficiary is likely to substantially affect the implementation of the action or calls into
question the decision to award the grant (including changes linked to one of the exclusion
grounds listed in the declaration of honour)

(c) following termination of one or more beneficiaries, the necessary changes to the Agreement
(and their impact on the action) would call into question the decision awarding the grant or
breach the principle of equal treatment of applicants

(d) implementation of the action has become impossible or the changes necessary for its
continuation would call into question the decision awarding the grant or breach the principle
of equal treatment of applicants
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(e) a beneficiary (or person with unlimited liability for its debts) is subject to bankruptcy
proceedings or similar (including insolvency, winding-up, administration by a liquidator or
court, arrangement with creditors, suspension of business activities, etc.)

(f) a beneficiary (or person with unlimited liability for its debts) is in breach of social security
or tax obligations

(g) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has been found guilty of grave professional
misconduct

(h) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed fraud, corruption, or is
involved in a criminal organisation, money laundering, terrorism-related crimes (including
terrorism financing), child labour or human trafficking

(i) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) was created under a different jurisdiction
with the intent to circumvent fiscal, social or other legal obligations in the country of origin
(or created another entity with this purpose)

(j) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), etc.)

(k) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5)

(l) despite a specific request by the granting authority, a beneficiary does not request — through
the coordinator — an amendment to the Agreement to end the participation of one of its
affiliated entities or associated partners that is in one of the situations under points (d), (f), (e),
(g), (h), (i) or (j) and to reallocate its tasks, or

(m) other:

(i) linked action issues: not applicable

(ii) additional GA termination grounds: not applicable.

32.3.2 Procedure

Before terminating the grant or participation of one or more beneficiaries, the granting authority will
send a pre-information letter to the coordinator or beneficiary concerned:
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- formally notifying the intention to terminate and the reasons why and

- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite
the observations it has received, it will confirm the termination and the date it will take effect
(confirmation letter). Otherwise, it will formally notify that the procedure is discontinued.

For beneficiary terminations, the granting authority will — at the end of the procedure — also inform
the coordinator.

The termination will take effect the day after the confirmation notification is sent (or on a later date
specified in the notification; ‘termination date’).

32.3.3 Effects

(a) for GA termination:

The coordinator must — within 60 days from when termination takes effect — submit a
periodic report (for the last open reporting period until termination).

The granting authority will calculate the final grant amount and final payment on the basis
of the report submitted and taking into account the lump sum contributions for activities
implemented before termination takes effect (see Article 22). Partial lump sum contributions
for work packages that were not completed (e.g. due to technical reasons) may exceptionally
be taken into account.

If the grant is terminated for breach of the obligation to submit reports, the coordinator may
not submit any report after termination.

If the granting authority does not receive the report within the deadline, only lump sum
contributions which are included in an approved periodic report will be taken into account (no
contributions if no periodic report was ever approved).

Termination does not affect the granting authority’s right to reduce the grant (see Article 28)
or to impose administrative sanctions (see Article 34).

The beneficiaries may not claim damages due to termination by the granting authority (see
Article 33).

After termination, the beneficiaries’ obligations (in particular Articles 13 (confidentiality
and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25
(checks, reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant
reduction) and 42 (assignment of claims)) continue to apply.

(b) for beneficiary termination:

The coordinator must — within 60 days from when termination takes effect — submit:

(i) a report on the distribution of payments to the beneficiary concerned

(ii) a termination report from the beneficiary concerned, for the open reporting period
until termination, containing an overview of the progress of the work
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(iii) a request for amendment (see Article 39) with any amendments needed (e.g.
reallocation of the tasks and the estimated budget of the terminated beneficiary;
addition of a new beneficiary to replace the terminated beneficiary; change of
coordinator, etc.).

The granting authority will calculate the amount due to the beneficiary on the basis of the
reports submitted in previous interim payments (i.e. beneficiary’s lump sum contributions for
completed and approved work packages).

Lump sum contributions for ongoing/not yet completed work packages will have to be included
in the periodic report for the next reporting periods when those work packages have been
completed.

If the granting authority does not receive the report on the distribution of payments within the
deadline, it will consider that:

- the coordinator did not distribute any payment to the beneficiary concerned and that

- the beneficiary concerned must not repay any amount to the coordinator.

If the request for amendment is accepted by the granting authority, the Agreement is amended
to introduce the necessary changes (see Article 39).

If the request for amendment is rejected by the granting authority (because it calls into question
the decision awarding the grant or breaches the principle of equal treatment of applicants), the
grant may be terminated (see Article 32).

After termination, the concerned beneficiary’s obligations (in particular Articles 13
(confidentiality and security), 16 (IPR), 17 (communication, dissemination and visibility),
21 (reporting), 25 (checks, reviews, audits and investigations), 26 (impact evaluation), 27
(rejections), 28 (grant reduction) and 42 (assignment of claims)) continue to apply.

SECTION 3 OTHER CONSEQUENCES: DAMAGES AND ADMINISTRATIVE
SANCTIONS

ARTICLE 33 — DAMAGES

33.1 Liability of the granting authority

The granting authority cannot be held liable for any damage caused to the beneficiaries or to third
parties as a consequence of the implementation of the Agreement, including for gross negligence.

The granting authority cannot be held liable for any damage caused by any of the beneficiaries or
other participants involved in the action, as a consequence of the implementation of the Agreement.

33.2 Liability of the beneficiaries

The beneficiaries must compensate the granting authority for any damage it sustains as a result of the
implementation of the action or because the action was not implemented in full compliance with the
Agreement, provided that it was caused by gross negligence or wilful act.
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The liability does not extend to indirect or consequential losses or similar damage (such as loss of
profit, loss of revenue or loss of contracts), provided such damage was not caused by wilful act or
by a breach of confidentiality.

ARTICLE 34 — ADMINISTRATIVE SANCTIONS AND OTHER MEASURES

Nothing in this Agreement may be construed as preventing the adoption of administrative sanctions
(i.e. exclusion from EU award procedures and/or financial penalties) or other public law measures,
in addition or as an alternative to the contractual measures provided under this Agreement (see,
for instance, Articles 135 to 145 EU Financial Regulation 2018/1046 and Articles 4 and 7 of
Regulation 2988/9518).

SECTION 4 FORCE MAJEURE

ARTICLE 35 — FORCE MAJEURE

A party prevented by force majeure from fulfilling its obligations under the Agreement cannot be
considered in breach of them.

‘Force majeure’ means any situation or event that:

- prevents either party from fulfilling their obligations under the Agreement,

- was unforeseeable, exceptional situation and beyond the parties’ control,

- was not due to error or negligence on their part (or on the part of other participants involved
in the action), and

- proves to be inevitable in spite of exercising all due diligence.

Any situation constituting force majeure must be formally notified to the other party without delay,
stating the nature, likely duration and foreseeable effects.

The parties must immediately take all the necessary steps to limit any damage due to force majeure
and do their best to resume implementation of the action as soon as possible.

CHAPTER 6 FINAL PROVISIONS

ARTICLE 36 — COMMUNICATION BETWEEN THE PARTIES

36.1 Forms and means of communication — Electronic management

EU grants are managed fully electronically through the EU Funding & Tenders Portal (‘Portal’).

All communications must be made electronically through the Portal in accordance with the Portal
Terms and Conditions and using the forms and templates provided there (except if explicitly instructed
otherwise by the granting authority).

18 Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the protection of the European Communities
financial interests (OJ L 312, 23.12.1995, p. 1).
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Communications must be made in writing and clearly identify the grant agreement (project number
and acronym).

Communications must be made by persons authorised according to the Portal Terms and Conditions.
For naming the authorised persons, each beneficiary must have designated — before the signature of
this Agreement — a ‘legal entity appointed representative (LEAR)’. The role and tasks of the LEAR
are stipulated in their appointment letter (see Portal Terms and Conditions).

If the electronic exchange system is temporarily unavailable, instructions will be given on the Portal.

36.2 Date of communication

The sending date for communications made through the Portal will be the date and time of sending,
as indicated by the time logs.

The receiving date for communications made through the Portal will be the date and time the
communication is accessed, as indicated by the time logs. Formal notifications that have not been
accessed within 10 days after sending, will be considered to have been accessed (see Portal Terms
and Conditions).

If a communication is exceptionally made on paper (by e-mail or postal service), general principles
apply (i.e. date of sending/receipt). Formal notifications by registered post with proof of delivery will
be considered to have been received either on the delivery date registered by the postal service or the
deadline for collection at the post office.

If the electronic exchange system is temporarily unavailable, the sending party cannot be considered
in breach of its obligation to send a communication within a specified deadline.

36.3 Addresses for communication

The Portal can be accessed via the Europa website.

The address for paper communications to the granting authority (if exceptionally allowed) is the
official mailing address indicated on its website.

For beneficiaries, it is the legal address specified in the Portal Participant Register.

ARTICLE 37 — INTERPRETATION OF THE AGREEMENT

The provisions in the Data Sheet take precedence over the rest of the Terms and Conditions of the
Agreement.

Annex 5 takes precedence over the Terms and Conditions.

The Terms and Conditions take precedence over the Annexes other than Annex 5.

Annex 2 takes precedence over Annex 1.

ARTICLE 38 — CALCULATION OF PERIODS AND DEADLINES
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In accordance with Regulation No 1182/7119, periods expressed in days, months or years are calculated
from the moment the triggering event occurs.

The day during which that event occurs is not considered as falling within the period.

‘Days’ means calendar days, not working days.

ARTICLE 39 — AMENDMENTS

39.1 Conditions

The Agreement may be amended, unless the amendment entails changes to the Agreement which
would call into question the decision awarding the grant or breach the principle of equal treatment
of applicants.

Amendments may be requested by any of the parties.

39.2 Procedure

The party requesting an amendment must submit a request for amendment signed directly in the Portal
Amendment tool.

The coordinator submits and receives requests for amendment on behalf of the beneficiaries (see
Annex 3). If a change of coordinator is requested without its agreement, the submission must be done
by another beneficiary (acting on behalf of the other beneficiaries).

The request for amendment must include:

- the reasons why

- the appropriate supporting documents and

- for a change of coordinator without its agreement: the opinion of the coordinator (or proof that
this opinion has been requested in writing).

The granting authority may request additional information.

If the party receiving the request agrees, it must sign the amendment in the tool within 45 days of
receiving notification (or any additional information the granting authority has requested). If it does
not agree, it must formally notify its disagreement within the same deadline. The deadline may be
extended, if necessary for the assessment of the request. If no notification is received within the
deadline, the request is considered to have been rejected.

An amendment enters into force on the day of the signature of the receiving party.

An amendment takes effect on the date of entry into force or other date specified in the amendment.

ARTICLE 40 — ACCESSION AND ADDITION OF NEW BENEFICIARIES

19 Regulation (EEC, Euratom) No 1182/71 of the Council of 3 June 1971 determining the rules applicable to periods, dates
and time-limits (OJ L 124, 8/6/1971, p. 1).
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40.1 Accession of the beneficiaries mentioned in the Preamble

The beneficiaries which are not coordinator must accede to the grant by signing the accession form
(see Annex 3) directly in the Portal Grant Preparation tool, within 30 days after the entry into force
of the Agreement (see Article 44).

They will assume the rights and obligations under the Agreement with effect from the date of its entry
into force (see Article 44).

If a beneficiary does not accede to the grant within the above deadline, the coordinator must — within
30 days — request an amendment (see Article 39) to terminate the beneficiary and make any changes
necessary to ensure proper implementation of the action. This does not affect the granting authority’s
right to terminate the grant (see Article 32).

40.2 Addition of new beneficiaries

In justified cases, the beneficiaries may request the addition of a new beneficiary.

For this purpose, the coordinator must submit a request for amendment in accordance with Article 39.
It must include an accession form (see Annex 3) signed by the new beneficiary directly in the Portal
Amendment tool.

New beneficiaries will assume the rights and obligations under the Agreement with effect from the
date of their accession specified in the accession form (see Annex 3).

Additions are also possible in mono-beneficiary grants.

ARTICLE 41 — TRANSFER OF THE AGREEMENT

In justified cases, the beneficiary of a mono-beneficiary grant may request the transfer of the grant to
a new beneficiary, provided that this would not call into question the decision awarding the grant or
breach the principle of equal treatment of applicants.

The beneficiary must submit a request for amendment (see Article 39), with

- the reasons why

- the accession form (see Annex 3) signed by the new beneficiary directly in the Portal
Amendment tool and

- additional supporting documents (if required by the granting authority).

The new beneficiary will assume the rights and obligations under the Agreement with effect from the
date of accession specified in the accession form (see Annex 3).

ARTICLE 42 — ASSIGNMENTS OF CLAIMS FOR PAYMENT AGAINST THE
GRANTING AUTHORITY

The beneficiaries may not assign any of their claims for payment against the granting authority to
any third party, except if expressly approved in writing by the granting authority on the basis of a
reasoned, written request by the coordinator (on behalf of the beneficiary concerned).
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If the granting authority has not accepted the assignment or if the terms of it are not observed, the
assignment will have no effect on it.

In no circumstances will an assignment release the beneficiaries from their obligations towards the
granting authority.

ARTICLE 43 — APPLICABLE LAW AND SETTLEMENT OF DISPUTES

43.1 Applicable law

The Agreement is governed by the applicable EU law, supplemented if necessary by the law of
Belgium.

Special rules may apply for beneficiaries which are international organisations (if any; see Data Sheet,
Point 5).

43.2 Dispute settlement

If a dispute concerns the interpretation, application or validity of the Agreement, the parties must bring
action before the EU General Court — or, on appeal, the EU Court of Justice — under Article 272
of the Treaty on the Functioning of the EU (TFEU).

For non-EU beneficiaries (if any), such disputes must be brought before the courts of Brussels,
Belgium — unless an international agreement provides for the enforceability of EU court judgements.

For beneficiaries with arbitration as special dispute settlement forum (if any; see Data Sheet, Point 5),
the dispute will — in the absence of an amicable settlement — be settled in accordance with the Rules
for Arbitration published on the Portal.

If a dispute concerns administrative sanctions, offsetting or an enforceable decision under Article 299
TFEU (see Articles 22 and 34), the beneficiaries must bring action before the General Court — or, on
appeal, the Court of Justice — under Article 263 TFEU.

For grants where the granting authority is an EU executive agency (see Preamble), actions against
offsetting and enforceable decisions must be brought against the European Commission (not against
the granting authority; see also Article 22).

ARTICLE 44 — ENTRY INTO FORCE

The Agreement will enter into force on the day of signature by the granting authority or the
coordinator, depending on which is later.
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SIGNATURES

For the coordinator For the granting authority

[--TGSMark#signature-949257133_75_210--] [--TGSMark#signature-service_75_210--]

59

Associated with document Ref. Ares(2024)3845970 - 29/05/2024



ANNEX 1

Citizens, Equality, Rights and
Values Programme (CERV)

Description of the action (DoA)

Part A

Part B

Associated with document Ref. Ares(2024)3845970 - 29/05/2024



Project: 101146559 — CLAD — CERV-2023-CITIZENS-CIV

DESCRIPTION OF THE ACTION (PART A)

COVER PAGE

Part A of the Description of the Action (DoA) must be completed directly on the Portal Grant Preparation screens.

PROJECT

Grant Preparation (General Information screen) — Enter the info.

Project number: 101146559

Project name: Citizens and Libraries against Disinformation

Project acronym: CLAD

Call: CERV-2023-CITIZENS-CIV

Topic: CERV-2023-CITIZENS-CIV

Type of action: CERV-LS

Service: EACEA/B/03

Project starting date: fixed date: 1 July 2024

Project duration: 24 months

TABLE OF CONTENTS

Project summary ......................................................................................................................................................3
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List of work packages .............................................................................................................................................4

Staff effort ............................................................................................................................................................. 12

List of deliverables ................................................................................................................................................13

List of milestones (outputs/outcomes) .................................................................................................................. 18

List of critical risks ............................................................................................................................................... 18
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PROJECT SUMMARY

Project summary

Grant Preparation (General Information screen) — Provide an overall description of your project (including context and overall
objectives, planned activities and main achievements, and expected results and impacts (on target groups, change procedures,
capacities, innovation etc)). This summary should give readers a clear idea of what your project is about.

Use the project summary from your proposal.

Our main objective is to empower citizens in Europe, particularly those who are non-digital-natives, with the skills and
confidence to navigate the complexities of the information age. We will enable them to distinguish genuine facts from
the proliferation of fake news, disinformation/misinformation and propaganda that threatens society, and engage them
in key democratic processes of the EU.
We will bring this about through harnessing the power of libraries and community spaces, and in particular, building the
professional skills of librarians and community workers to reach citizens in their local areas, giving them the tools and
know-how to build their own knowledge and awareness on major topics that matter at a local, national, European and
global level. We have designed our approach to build upon tried and tested European best practice in the library sector.
To realise our ambition, we have brought together a powerful network of libraries, community spaces and information
experts in our partner countries, with both contrasting and common problems in relation to disinformation and democratic
participation.
We will co-create a series of easy-access Citizen Fora engagement events, built upon a staged series of consultation and
research interventions involving citizens, policy-makers and information experts, deploying the knowledge and insights
of local citizens to design solutions to local-global issues. We have a major focus on sustainability and impact, with
frameworks for the Fora and for librarian training leading to spin-off events and valorisation-led positive impact in a
wider number of European countries than the direct partnership.
By mobilising citizens to identify disinformation, we will provide them with the tools to make informed decisions and,
through a bottom-up approach to policy-making, effect positive change not only in their daily lives, but also in their
local communities and ultimately in the national and European arena.

LIST OF PARTICIPANTS

PARTICIPANTS

Grant Preparation (Beneficiaries screen) — Enter the info.

Number Role Short name Legal name Country PIC

1 COO Goethe-Institut GOETHE-INSTITUT EV DE 949257133

2 BEN BAD ASSOCIACAO PORTUGUESA DE
BIBLIOTECARIOS, ARQUIVISTAS,
PROFISSIONAISDA INFORMACAO E
DOCUMENTACAO

PT 881236368

3 BEN BOT MESTSKA CAST BRATISLAVA STARE MESTO SK 902724778

4 AP DGLAB DIRECAO-GERAL DO LIVRO DOS ARQUIVOS
E DAS BIBLIOTECAS

PT 941319623

5 AP St. v. Kosic. Statna vedecka kniznica v Kosiciach SK 901849256

6 AP St. v. kniznica Statna vedecka kniznica v Banskej Bystrici SK 909089142

7 AP Starom. knizn. Staromestska kniznica SK 881018409

8 AP Spolok slov. Spolok slovenských knihovníkov a knizníc SK 881018894
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LIST OF WORK PACKAGES

Work packages

Grant Preparation (Work Packages screen) — Enter the info.

Work
Package No

Work Package name Lead Beneficiary Effort
(Person-
Months)

Start
Month

End
Month

Deliverables

WP1 Development of a methodological framework 2 - BAD 8.00 1 24 D1.1 – Framework Document
D1.2 – Communication Manual
D1.3 – WP1 EDS/Report

WP2 Citizen Forum: Minority Cultures 1 - Goethe-Institut 4.00 6 22 D2.1 – WP2 EDS/Report

WP3 Citizen Forum: Environment 2 - BAD 7.00 6 22 D3.1 – WP3 EDS/Report

WP4 Citizen Forum: Urban Culture and Housing 3 - BOT 4.00 6 22 D4.1 – WP4 EDS/Report

WP5 Citizen Forum: European Identities 1 - Goethe-Institut 5.00 6 22 D5.1 – WP5 EDS/Report

WP6 Citizen Forum: Open Topic 3 - BOT 8.00 6 22 D6.1 – WP6 EDS/Report

WP7 Spin-off events in non-partner countries 1 - Goethe-Institut 1.00 1 24 D7.1 – WP7 EDS/Report

WP8 Raising the potential of multipliers 1 - Goethe-Institut 8.00 1 24 D8.1 – Training Programme
D8.2 – WP8 EDS/Report
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Work package WP1 – Development of a methodological framework

Work Package Number WP1 Lead Beneficiary 2 - BAD

Work Package Name Development of a methodological framework

Start Month 1 End Month 24

Objectives

The guiding question for this WP is: How can libraries and community centres become spaces of democratic
participation?

We will develop a methodological framework for the Citizen Fora in WP2-6 adapted from best practice contained in the
Rough Guide to Citizen Engagement in Public Libraries, and other relevant toolboxes, including:
- methods to be applied in outreach and engagement with local citizens in WP2-6; instruments for marketing and
promotion of the events in WP2-6
- minimum requirements and standards in terms of diversity, inclusion, access and communications
- strategies to reach diverse groups of citizens beyond the “usual suspects”; good practice from other countries.
This framework will be co-developed by librarians, community workers, disinformation specialists and educational
experts. Its target group is librarians and community workers. The
framework will standardise and harmonise the events developed in WP2-6 across the different topics and countries. In
WP7 the framework will be used for the training of librarians and community workers and will be promoted to target
groups beyond the partnership.

WP1 is furthermore dedicated to communication. Based on a joint communication strategy, we will promote project
results, in particular the framework (WP1) and the training
programme (WP7) to librarians and community managers across Europe and encourage the sharing of good practice.

Description

T1.1 TASK TITLE: "Outline"
TASK DESCRIPTION: Building upon the needs analysis (chapter 1.2 of this proposal), we will first outline what the
target group requires from such a framework. We will run 2-4 in-situ workshops in partner countries or countries in T7.3
with 5-10 participants each (representatives of libraries and community centres, disinformation and educational experts)
TASK OUTCOME: Each workshop will result in a list of the target group’s expectations re the framework.
PARTICIPANTS: At least 20 for all workshops together
COORDINATION: BAD and DGLAB (PT), BTS (SK), GOETHE (other countries).

T1.2 TASK TITLE: "Preparing the Framework"
TASK DESCRIPTION: The project team will streamline the results of T1.1 and develop an international conference that
responds to the challenges and collects international good practices. Outcome: 1 in-situ conference in PT (potentially
at the Goethe-Institut) with international participation (librarians, community workers, citizens, disinformation and
educational experts); at least 31 conference participants from at least 4 countries (DE, PT, SK, CZ confirmed).
The project team will translate the results into a joint framework that formalizes the project’s common understanding
for all subsequent citizen events. The framework will be complemented with a standardised, harmonised schedule for
the Citizen Fora in each country.
TASK OUTCOME: English-language document, 5-15 pages, see WP7 for its dissemination
TASK COORDINATION: GOETHE, BAD.

T1.3 TASK TITLE: "Communication and Outreach"
TASK DESCRIPTION: We will prepare a Communication and Design Manual for the partnership, allowing for coherent,
targeted and visually appealing external communication in all partner countries. Call for Citizen Journalists to be
designed and published
TASK COORDINATION: GOETHE

Work package WP2 – Citizen Forum: Minority Cultures

Work Package Number WP2 Lead Beneficiary 1 - Goethe-Institut
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Work Package Name Citizen Forum: Minority Cultures

Start Month 6 End Month 22

Objectives

This WP is dedicated to the successful planning and delivery of the Citizen Forum on the topic of Minority Cultures.
This topic will form one of the minimum four topics to be explored in each country, in collaboration with local libraries
and community centres, and delivered through a staged series of events. The Citizen Fora will all be based upon the
framework developed in WP1 and upon the concept and methodology presented in chapter 2.1 of this proposal.
The aims of the WP are to:
a) identify disinformation patterns in the topic of Minority Cultures,
b) discuss these topics and potential solutions from a local perspective, and
c) feed discussion results into the local decision-making process by involving decision-makers in the events.
Exemplar events are described below and in the Event Framework described in section 2.1 of this proposal for illustrative
purposes, and will be confirmed within each topic depending on local need. In both PT and SK the involved persons
will collaboratively decide upon at least four out of the five topics in WP2-6 to be implemented through Citizen Fora.

Description

T2.1 TASK TITLE: "Stage 1: Delineate the topic at the local perspective"
TASK DESCRIPTION: Qualitative research activity with a focus group or a similar instrument with a small, closed
group of participants (local citizens, librarians and community workers, content experts from local, regional, national
and European networks). They will explore the topic of Minority Cultures, how it is affected by mis/disinformation and
relates to their local community.
TASK OUTCOME: the topic of Minority Cultures has been narrowed to the local context. A detailed work plan and
schedule for the activities in Stages 2 and 3 (T2.2 and T2.3) is created.
TASK PARTICIPANTS: at least 10 in each country (SK, PT).

T2.2 TASK TITLE: "Stage 2: Develop counter strategies"
TASK DESCRIPTION: In a Living Lab or a similar activity with a semiopen group of participants (focus group members
and additional participants), members will identify disinformation mechanisms in the topic defined in Stage 1 and will
work on counter-strategies.
TASK OUTCOME: Citizens understand disinformation mechanisms in the topic of Minority Cultures, including their
locally-specific impact. They codevelop concrete counter-strategies and involve decisionmakers in these. They develop
an easy-access public event series for the local community (Stage 3) that reflectsthe former.
TASK PARTICIPANTS: At least 20 in each country (SK/PT, of these 10 focus group members).

T2.3 TASK TITLE: "Stage 3: Easy-access community involvement"
TASK DESCRIPTION: Responding to the discussions and results from Stage 2, we will create a series of public
events consisting both of informative and interactive elements, such as screenings of relevant films followed by a
discussion, lectures, debates, workshops, coverage and insights from Citizen Reporters from other countries or similar.
The knowledge generated in Stage 2 is made available to a larger group of citizens, also involving those who might be
unable or uninclined to attend more intensive events (e.g. Stage 1 and 2) due to time, language barriers, social anxiety,
personal preference etc.
TASK OUTCOME: Event series in each country (SK, PT),
TASK PARTICIPANTS: at least 100 in each country (on average 20 per event).

Work package WP3 – Citizen Forum: Environment

Work Package Number WP3 Lead Beneficiary 2 - BAD

Work Package Name Citizen Forum: Environment

Start Month 6 End Month 22

Objectives
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This WP is dedicated to the successful planning and delivery of the Citizen Forum on the topic of the Environment. Its
aims and activities follow the same pattern as WP2, yet adjusted to the topic of Environment.

Description

T3.1 TASK TITLE: "Stage 1: Delineate the topic at the local perspective"
TASK DESCRIPTION: "Qualitative research activity with a focus group or a similar instrument with a small, closed
group of participants (local citizens, librarians and community workers, content experts from local, regional, national
and European networks). They will explore the topic of The Environment, how it is affected by mis/disinformation and
relates to their local community.
TASK OUTCOME: the topic of The Environment has been narrowed to the local context. A detailed work plan and
schedule for the activities in Stages 2 and 3 (T3.2, 3.3) is created.
TASK PARTICIPANTS: At least 10 per country (SK, PT).

T3.2 TASK TITLE: "Stage 2: Develop counter strategies"
TASK DESCRIPTION: In a Living Lab or a similar activity with a semi-open group of participants (focus group members
and additional participants), members will identify disinformation mechanisms in the topic defined in Stage 1 and will
work on counter-strategies.
TASK OUTCOME: Citizens understand disinformation mechanisms in the topic of The Environment, including their
locally-specific impact. They co-develop concrete counter-strategies and involve decision-makers in these. They develop
an easy-access public event series for the local community (Stage 3) that reflects the former.
TASK PARTICIPANTS: at least 20 in each country (SK/PT, of these 10focus group members).

T3.3 TASK TITLE: "Stage 3: Easy-access community involvement"
TASK DESCRIPTION: Responding to the discussions and results from Stage 2, we will create a series of public events
consisting both of informative and interactive elements, such as screenings of relevant films followed by a discussion,
lectures, debates, workshops, coverage and insight from Citizen Reporters from other countries or similar. The
knowledge generated in Stage 2 is made available to a larger group of citizens, also involving those who might be unable
or uninclined to attend more intensive events (e.g.
Stage 1 and 2) due to time, language barriers, social anxiety, personal preference etc.
TASK OUTCOME: Event series in each country (SK, PT), Participants: at least 100 in each country (on average 20
per event).

Work package WP4 – Citizen Forum: Urban Culture and Housing

Work Package Number WP4 Lead Beneficiary 3 - BOT

Work Package Name Citizen Forum: Urban Culture and Housing

Start Month 6 End Month 22

Objectives

This WP is dedicated to the successful planning and delivery of the Citizen Forum on the topic of Urban Culture. Its
aims and activities follow the same pattern as WP2, yet adjusted to the topic of Urban Culture.

Description

T4.1 TASK TITLE: "Stage 1: Delineate the topic at the local perspective"
TASK DESCRIPTION: Qualitative research activity with a small, closed group of participants (local citizens, librarians
& community workers, content experts from local, regional, national and European networks). They will explore the
topic of Urban Culture and Housing, how it is affected by mis/ disinformation and relates to their local community.
TASK OUTCOME: the topic of Urban Culture and Housing has been narrowed to the local context. A detailed work
plan and schedule for the activities in Stages 2 and 3 (T4.2 and T4.3) is created.
TASK PARTICIPANTS: At least 10 in each country (SK, PT).

T4.2 TASK TITLE: "Stage 2: Develop counter strategies"
TASK DESCRIPTION: In a Living Lab or a similar activity with a semi-open group of participants (focus group members
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and additional participants), members will identify disinformation mechanisms in the topic defined in Stage 1 and will
work on counter-strategies.
TASK OUTCOME: Citizens understand disinformation mechanisms in the topic of Urban Culture and Housing,
including their locally-specific impact. They
co-develop concrete counter-strategies and involve decision-makers in these. They develop an easy-access public event
series for the local community (Stage 3) that reflects the former.
TASK PARTICIPANTS: at least 20 in each country (SK/PT, of these 10 focus group members).

T4.3 TASK TITLE: "Stage 3: Easy-access community involvement"
TASK DESCRIPTION: Responding to the discussions and results from Stage 2, we will create a series of public
events consisting both of informative and interactive elements, such as screenings of relevant films followed by a
discussion, lectures, debates, workshops, coverage and insight from Citizen Reporters from other countries or similar.
The knowledge generated in Stage 2 is made available to a larger group of citizens, also involving those who might be
unable or uninclined to attend more intensive events (e.g.
Stage 1 and 2) due to time, language barriers, social anxiety, personal preference etc.
TASK OUTCOME: Event series in each country (SK, PT).
TASK PARTICIPANTS: At least 100 in each country (on average 20 per event).

Work package WP5 – Citizen Forum: European Identities

Work Package Number WP5 Lead Beneficiary 1 - Goethe-Institut

Work Package Name Citizen Forum: European Identities

Start Month 6 End Month 22

Objectives

This WP is dedicated to the successful planning and delivery of the Citizen Forum on the topic of the European Identities.
Its aims and activities follow the same pattern as WP2, yet adjusted to the topic of European Identities.

Description

T5.1 TASK TITLE:N "Stage 1: Delineate the topic at the local perspective"
TASK DESCRIPTION: Qualitative research activity with a focus group or a similar instrument with a small, closed
group of participants
(local citizens, librarians and community workers, content experts from local, regional, national and European networks).
They will explore the topic of European
Identities, how it is affected by mis/disinformation and relates to their local community.
TASK OUTCOME: The topic of European Identities has been narrowed to the local context. A detailed work plan and
schedule for the activities in Stages 2 and 3 (T5.2 and T5.3) is created.
TASK PARTICIPANTS: At least 10.

T5.2 TASK TITLE: "Stage 2: Develop counter strategies"
TASK DESCRIPTION: In a Living Lab or a similar activity with a semi-open group of participants (focus group members
and additional participants), members will identify disinformation mechanisms in the topic defined in Stage 1 and will
work on counter-strategies.
TASK OUTCOME: Citizens understand disinformation mechanisms in the topic of European Identities, including their
locally-specific impact. They codevelop concrete counter-strategies and involve decisionmakers in these. They develop
an easy-access public event series for the local community (Stage 3) that reflects the former.
TASK PARTICIPANTS: At least 20 (of these 10 focus group members).

T5.3 TASK TITLE: "Stage 3: Easy-access community involvement"
TASK DESCRIPTION: Responding to the discussions and results from Stage 2, we will create a series of public events
consisting
both of informative and interactive elements, such as screenings of relevant films followed by a discussion, lectures,
debates, workshops, coverage and insight from Citizen Reporters from other countries or similar. The knowledge
generated in Stage 2 is made available to a larger group of citizens, also involving those who might be unable or
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uninclined to attend more intensive events (e.g. Stage 1 and 2) due to time, language barriers, social anxiety, personal
preference etc.
TASK OUTCOME: Event series in SK.
TASK PARTICIPANTS: At least 100 (on average 20 per event).

Work package WP6 – Citizen Forum: Open Topic

Work Package Number WP6 Lead Beneficiary 3 - BOT

Work Package Name Citizen Forum: Open Topic

Start Month 6 End Month 22

Objectives

This WP is dedicated to the successful planning and delivery of the Citizen Forum on an Open Topic. This topic is as
yet undefined and will be agreed between the partners during the
inception phase of the project in response to emerging local context, experience and needs. It will form one of the
minimum four topics to be explored in each country. The Citizen Fora
will all be based upon the framework developed in WP1 and upon the concept and methodology presented in chapter
2.1 of this proposal. The aims and activities follow the same
pattern as WP2-6, but adjusted to the Open Topic.

Description

T6.1 TASK TITLE: "Preparation: Confirm the topic to be explored"
TASK DESCRIPTION: The consortium partners consult with local stakeholders to establish potential themes for
inclusion in the project beyond those in WP 2-6. A shortlist of themes is reviewed by the project steering group, and a
collective decision is reached on the additional themed Open Topic to be included in the project.

T6.2 TASK TITLE: "Stage 1: Delineate the topic at the local perspective"
TASK DESCRIPTION: Qualitative research activity with a focus group or a similar instrument with a small, closed
group of participants (local
citizens, librarians and community workers, content experts from local, regional, national and European networks). They
will explore the Open Topic, how it is affected by disinformation and relates to their local community.
TASK OUTCOME: The Open Topic has been narrowed to the local context. A detailed work plan and schedule for the
activities in Stages 2 and 3 (T6.3, 6.4) is created.
TASK PARTICIPANTS: At least 10 per country (SK, PT).

T6.3 TASK TITLE: "Stage 2: Develop counter strategies"
TASK DESCRIPTION: In a Living Lab or a similar activity with a semi-open group of participants (focus group members
and additional participants), members will identify disinformation mechanisms in the topic defined in Stage 1 and will
work on counter strategies.
TASK OUTCOME: Citizens understand disinformation mechanisms in Open Topic, including their locally-specific
impact. They co-develop concrete counter-strategies and
involve decision-makers in these. They develop an easy access public event series for the local community (Stage 3)
that reflects the former.
TASK PARTICIPANTS: at least 20 in each country (SK/PT, of these 10 focus group members).

T6.4 TASK TITLE: "Stage 3: Easy-access community involvement"
TASK DESCRIPTION: Responding to the discussions and results from Stage 2, we will create a series of public
events consisting both of informative and interactive elements, such as screenings of relevant films followed by a
discussion, lectures, debates, workshops, coverage and insight from Citizen Reporters from other countries or similar.
The knowledge generated in Stage 2 is made available to a larger group of citizens, also involving those who might be
unable or uninclined to attend more intensive events (e.g. Stage 1 and 2) due to time, language barriers, social anxiety,
personal preference etc.
TASK OUTCOME: Event series in each country (SK, PT),
TASK PARTICIPANTS: at least 100 in each country (on average 20 per event).

9

Associated with document Ref. Ares(2024)3845970 - 29/05/2024



Project: 101146559 — CLAD — CERV-2023-CITIZENS-CIV

Work package WP7 – Spin-off events in non-partner countries

Work Package Number WP7 Lead Beneficiary 1 - Goethe-Institut

Work Package Name Spin-off events in non-partner countries

Start Month 1 End Month 24

Objectives

As a proof-of-concept and to further increase our outreach, we will run spin-off small-scale events in a further three to
four eligible countries not represented in the consortium. This will
include both Citizen Fora, where we will orient along the themes and experiences made in WP2-6, as well as the training
programme (WP8). For this purpose we will mobilise the
network of Goethe Institutes and their network partners across Europe.

Description

T7.1 TASK TITLE: Preparing and evaluating events
TASK DESCRIPTION: Identify topics, methods and countries for the activities; identify libraries and other cooperation
partners (taking in mind the inclusion standards formulated in chapter 2.1, such as accessibility); after implementation
feed experiences back to into the WP1 concept and the WP8 training programme.

T7.2 TASK TITLE: Spin-off activities in non-partner countries-
TASK DESCRIPTION: We preliminarily identified cooperation partners in CZ, PL and ES, where we will implement
activities that are inspired by the experiences, themes and methodologies from WP2- 6 and the training programme in
WP8.

Work package WP8 – Raising the potential of multipliers

Work Package Number WP8 Lead Beneficiary 1 - Goethe-Institut

Work Package Name Raising the potential of multipliers

Start Month 1 End Month 24

Objectives

To maximize our impact, we will work with several multipliers:
- we will train librarians and community centre managers, both those involved in our citizen events and those in other,
non-partner institutions. We will encourage them to learn
from our activities and apply our methods in their own institutions.
- Citizen Journalists will report transnationally about the Citizen Fora and related issues, selected through an Open Call.
The transnational nature of this programme will raise the
European added value. The participating citizen journalists significantly increase our impact as multipliers that help
reaching many additional citizens through their published
content (see also chapter 1.3 / page 7).

Description

T8.1 TASK TITLE: Training Programme for Multipliers (Librarians and Community Managers)
TASK DESCRIPTION: We will develop a training programme for librarians and community managers that builds upon
the framework document (D1.1) and further materials, including expert inputs from GOETHE staff and their German
expert networks. The programme should convey both methodologies and thematic expertise on disinformation,
especially in the topics covered by the project. Core materials will be published in English, all documents intended for
direct use by participants will be translated into
national languages. The programme will be developed in M1-6.
STEP 1: We will train librarians and community managers directly involved in project activities (Citizen Fora).
STEP 2: We will extend the training programme to additional participants not directly involved in the project.

10
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PARTICIPANTS: At least 76 librarians and community managers across all countries.

T8.2 TASK TITLE: Transnational Call for Citizen Journalists
TASK DESCRIPTION: Targeted at emerging or aspiring journalists (aged 18-30, with a priority for the disadvantaged
or excluded) in our partner localities, this programme offers the opportunity to cover and report on Citizen Fora
transnationally, attending events, conducting complementary research and publishing articles at home and internationally
– facilitated by the project partners. We anticipate 5-8 journalists will be selected by open call, staying up to one week
in their transnational destination. The call will define requirements for transparent selection, participation and expected
results.

11
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STAFF EFFORT

Staff effort per participant

Grant Preparation (Work packages - Effort screen) — Enter the info.

Participant WP1 WP2 WP3 WP4 WP5 WP6 WP7 WP8 Total Person-Months

1 - Goethe-Institut 1.00 1.00 1.00 1.00 1.00 1.00 1.00 1.00 8.00

2 - BAD 1.00 1.00 1.00 1.00 1.00 1.00 6.00

3 - BOT 1.00 1.00 1.00 1.00 1.00 5.00

4 - DGLAB 1.00 1.00 1.00 1.00 1.00 1.00 6.00

5 - St. v. Kosic. 1.00 1.00 1.00 1.00 1.00 5.00

6 - St. v. kniznica 1.00 1.00 1.00 1.00 1.00 5.00

7 - Starom. knizn. 1.00 1.00 1.00 1.00 1.00 5.00

8 - Spolok slov. 1.00 1.00 1.00 1.00 1.00 5.00

Total Person-Months 8.00 4.00 7.00 4.00 5.00 8.00 1.00 8.00 45.00
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LIST OF DELIVERABLES

Deliverables

Grant Preparation (Deliverables screen) — Enter the info.

The labels used mean:

Public — fully open (  automatically posted online)
Sensitive — limited under the conditions of the Grant Agreement
EU classified —RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision 2015/444

Deliverable
No

Deliverable Name Work
Package
No

Lead Beneficiary Type Dissemination Level Due Date
(month)

D1.1 Framework Document WP1 2 - BAD R — Document, report PU - Public 6

D1.2 Communication Manual WP1 1 - Goethe-Institut R — Document, report PU - Public 7

D1.3 WP1 EDS/Report WP1 1 - Goethe-Institut R — Document, report PU - Public 7

D2.1 WP2 EDS/Report WP2 1 - Goethe-Institut R — Document, report PU - Public 22

D3.1 WP3 EDS/Report WP3 2 - BAD R — Document, report PU - Public 22

D4.1 WP4 EDS/Report WP4 3 - BOT R — Document, report PU - Public 22

D5.1 WP5 EDS/Report WP5 1 - Goethe-Institut R — Document, report PU - Public 22

D6.1 WP6 EDS/Report WP6 3 - BOT R — Document, report PU - Public 22

D7.1 WP7 EDS/Report WP7 1 - Goethe-Institut R — Document, report PU - Public 24

D8.1 Training Programme WP8 1 - Goethe-Institut R — Document, report PU - Public 24

D8.2 WP8 EDS/Report WP8 1 - Goethe-Institut R — Document, report PU - Public 24
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Deliverable D1.1 – Framework Document

Deliverable Number D1.1 Lead Beneficiary 2 - BAD

Deliverable Name Framework Document

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 6 Work Package No WP1

Description

D1.1, Framework Document, English, 5-15 p. "How can libraries and community centres become spaces of democratic
participation?

Deliverable D1.2 – Communication Manual

Deliverable Number D1.2 Lead Beneficiary 1 - Goethe-Institut

Deliverable Name Communication Manual

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 7 Work Package No WP1

Description

Communication Manuel: Document which captures and promotes good practice standards of communication within the
project in areas of inclusion, diversity and equality of access.

Deliverable D1.3 – WP1 EDS/Report

Deliverable Number D1.3 Lead Beneficiary 1 - Goethe-Institut

Deliverable Name WP1 EDS/Report

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 7 Work Package No WP1

Description

Mandatory event description sheet, incl. participants, activities, findings, etc.

Type of event/lump sum: In-situ
Between 51-75 participants from 4-6 eligible countries

2-4 in-situ workshops in partner countries with 5-10 participants each
1 in-situ conference in PT with at least 31 participants

Deliverable D2.1 – WP2 EDS/Report

Deliverable Number D2.1 Lead Beneficiary 1 - Goethe-Institut

Deliverable Name WP2 EDS/Report

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 22 Work Package No WP2
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Description

Mandatory event description sheet, incl. participants, activities, findings, etc.

Type of event/lump sum: In-situ
Between 251 and 275 participants from 1-3 eligible countries

staged event series in SK and PT
Topic: Minority Cultures

Deliverable D3.1 – WP3 EDS/Report

Deliverable Number D3.1 Lead Beneficiary 2 - BAD

Deliverable Name WP3 EDS/Report

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 22 Work Package No WP3

Description

Mandatory event description sheet, incl. participants, activities, findings, etc.

Type of event/lump sum: In-situ
Between 251 and 275 participants from 1-3 eligible countries

staged event series in SK and PT
Topic: Environment

Deliverable D4.1 – WP4 EDS/Report

Deliverable Number D4.1 Lead Beneficiary 3 - BOT

Deliverable Name WP4 EDS/Report

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 22 Work Package No WP4

Description

Mandatory event description sheet, incl. participants, activities, findings, etc.

Type of event/lump sum: In-situ
Between 251 and 275 participants from 1-3 eligible countries

staged event series in SK and PT
Topic: Urban Culture and Housing

Deliverable D5.1 – WP5 EDS/Report

Deliverable Number D5.1 Lead Beneficiary 1 - Goethe-Institut

Deliverable Name WP5 EDS/Report

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 22 Work Package No WP5

15

Associated with document Ref. Ares(2024)3845970 - 29/05/2024



Project: 101146559 — CLAD — CERV-2023-CITIZENS-CIV

Description

Mandatory event description sheet, incl. participants, activities, findings, etc.

Type of event/lump sum: In-situ
Between 126 and 150 participants from 1-3 eligible countries

staged event series in SK
Topic: European Identities

Deliverable D6.1 – WP6 EDS/Report

Deliverable Number D6.1 Lead Beneficiary 3 - BOT

Deliverable Name WP6 EDS/Report

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 22 Work Package No WP6

Description

Mandatory event description sheet, incl. participants, activities, findings, etc.

Type of event/lump sum: In-situ
Between 251 and 275 participants from 1-3 eligible countries

staged event series in PT and SK
Topic: Open Topic

Deliverable D7.1 – WP7 EDS/Report

Deliverable Number D7.1 Lead Beneficiary 1 - Goethe-Institut

Deliverable Name WP7 EDS/Report

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 24 Work Package No WP7

Description

Mandatory event description sheet, incl. participants, activities, findings, etc.

Type of event/lump sum: In-situ
276 or more participants from eligible 4-6 countries

Spin-off events in further countries (likely CZ, PL, ES)
Topic: Minority Cultures

Deliverable D8.1 – Training Programme

Deliverable Number D8.1 Lead Beneficiary 1 - Goethe-Institut

Deliverable Name Training Programme

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 24 Work Package No WP8
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Description

D8.1, Training Porgramme, A training programme for librarians and community workers, in the English language and
partially in the national language

Deliverable D8.2 – WP8 EDS/Report

Deliverable Number D8.2 Lead Beneficiary 1 - Goethe-Institut

Deliverable Name WP8 EDS/Report

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 24 Work Package No WP8

Description

Mandatory event description sheet, incl. participants, activities, findings, etc.

Type of event/lump sum: In-situ
Between 76 and 100 participants from 1-3 eligible countries

Training Programme for Multipliers
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LIST OF MILESTONES

Milestones

Grant Preparation (Milestones screen) — Enter the info.

Milestone
No

Milestone Name Work Package No Lead Beneficiary Means of Verification Due Date
(month)

1 EU Survey on Justice, Rights and Values 1 - Goethe-Institut “It is confirmed that the link to the ‘EU Survey
on Justice, Rights and Values’ has been shared
to the participants attending events and trainings
organised in the context of the project’s activities,
and that they have been asked to participate in this
EU survey.”

24

LIST OF CRITICAL RISKS

Critical risks & risk management strategy

Grant Preparation (Critical Risks screen) — Enter the info.

Risk
number

Description Work Package
No(s)

Proposed Mitigation Measures

1 Insufficient numbers of citizens attend easy access
events Impact: high Likelihood: low

WP3, WP4, WP6,
WP5, WP2

We work with libraries which are all rooted in their neighbourhoods and
communities. We have consulted our library partners to gauge levels of
interest in the topics among local communities, and these have been
confirmed. Outreach and comms activities to be designed with extreme
care and awareness of needs of local audiences.

2 Topics chosen do not resonate with citizens Impact:
high Likelihood: low

WP3, WP4, WP6,
WP7, WP5, WP1,
WP2

We have carefully curated the topics of the CLAD project based on
preliminary discussions with librarians, community workers and local
decision-makers in the partner countries. In addition, we have built in one
“free” topic which will be tailored to the interests of the citizens.
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Critical risks & risk management strategy

Grant Preparation (Critical Risks screen) — Enter the info.

Risk
number

Description Work Package
No(s)

Proposed Mitigation Measures

3 We fail to reach decisionmakers Impact: high
Likelihood: low

WP3, WP4, WP6,
WP7, WP5, WP1,
WP2

We have already worked with decision-makers on the project planning
phase to secure their interests; we have municipalities represented in the
consortium which have direct access to this group; and we have taken their
ideas into account in choosing the topics of the project

4 Target values for the participants for events are too
ambitious Impact: medium Likelihood: low

WP3, WP4, WP6,
WP7, WP5, WP8,
WP2

We have discussed these target values with librarians and community
workers beforehand to ensure feasibility; all project partners are
experienced in organising events and do so on a regular basis, and have
the expertise to attract visitors. We are prepared to run additional events in
case we don’t reach enough citizens with the planned number of events.

5 Events hijacked by disinformation spreaders
Impact: high Likelihood: low

WP3, WP4, WP6,
WP7, WP5, WP2

Gradual approach design, with Stage 1 closed, Stage 2 semi-open and
only Stage 3 fully open.
There are experts at GOETHE headquarters who will help us developing
further practical countermeasures to avoid such situations.

6 Suboptimal or inefficient project management
Impact: medium Likelihood: low

WP3, WP4, WP6,
WP7, WP5, WP8,
WP1, WP2

The Steering Group will be composed of competent personnel. The group
is coordinated by the Lead Partner and involves contact persons at all
partner organisations, providing a simple and effective structure for
management and financial coordination. The LP will ensure efficient
monitoring of management and coordination activities during project rollout
and establish a Quality Assurance (QA) mechanism (see chapter 2.5.) The
Steering Group will monitor any deviations from the workplan and agree
any interventions required.

7 Suboptimal financial management Impact: medium
Likelihood: low

WP3, WP4, WP6,
WP7, WP5, WP1,
WP2

The Lead Partner has an experienced financial management team which
has managed several EU grants in recent years. They are experienced in
all relevant EU and national legislation, procurement and financial controls.
The financial management team of the LP will develop a set of guidelines
for the project partners to facilitate smooth financial management and
reporting procedures. Compliance with budget rules will be regularly
monitored.

8 A project partner cannot continue for operational, WP3, WP4, WP6, In order to minimize the risk of partner dropout or negate negative impact in
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Critical risks & risk management strategy

Grant Preparation (Critical Risks screen) — Enter the info.

Risk
number

Description Work Package
No(s)

Proposed Mitigation Measures

financial or time reasons Impact: medium
Likelihood: medium

WP7, WP5, WP8,
WP1, WP2

case a dropout occurs, we will ensure: Regular and positive
communications and working relationships developed in the project will
help ensure problems are raised in real time; internal communications
plans devised and implemented; potential for WPs/ tasks to be redistributed to other partners.
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1. RELEVANCE

1.1 Background and general objectives 

Background and general objectives 

Describe the background and rationale of the project. 

How is the project relevant to the scope of the call? How does the project address the general objectives of the call? What is the 
project’s contribution to the priorities of the call? 

Which target groups will be supported/assisted by/in the project. Why have you chosen to focus on them? 

Background and rationale 

Our project aims to engage a diverse and inclusive audience of EU citizens to develop strategies to counter 

disinformation about the key topics facing both their local communities and the European Union itself. Our approach is 

to unlock the potential of libraries in Europe to empower their local citizens to fight disinformation and to support their 

participation in local, national and European democratic processes. We will work in six to seven countries and have 

selected four key topics of European and global magnitude which are frequently the victims of disinformation, and 

designed to meet both European policies and the United Nations SDGs. Additionally, we will accommodate one further 

topic to be agreed to enable us to meet the evolving, changing needs of citizens. The four topics of critical importance 

for our project are: 

1. The protection and celebration of minority cultures across Europe, and the need to foster mutual respect and

understanding at a local level in the face of growing hostile environments, culture wars and misinformation.

2. Environment. The challenges connected to the environment and the climate emergency are global in nature,

but affect communities at a local level, and are dependent on local action as a means of protecting the

environment.

3. Urban Culture. How do we want to live together in cities? A case in point is housing. Many countries across

Europe are experiencing housing shortages, particularly in cities and large urban settings. Pressure on

housing stock can lead to tension in urban communities, isolation, segregation and vilification.

4. European Identities. The European project is increasingly threatened by false media narratives and political

scapegoating. How can the citizens work together to counter disinformation and support European

citizenship?

Libraries are vital structures in local communities. For some of the most disadvantaged or hard to reach citizens, they 

can be a lifeline, providing much-needed opportunities for learning, socialisation, participation and exchange. In a world 

of increasing dis/misinformation and fake news, both online and offline, they may be understood increasingly as 

information hubs, in which critical thinking and analysis of information are nurtured, in line with a growing and 

evolving role in the post-COVID world: “Collaboration is ever more important. Developing relationships is a core 

part of what libraries do, but how has the pandemic affected this function? […] Librarians are now being recognized 

as part of the ‘team’. Librarians’ expertise in constructing and running searches, and presenting the results, is 

growing in importance.” (Springer Nature, 2022). To unlock this potential and support the evolving role of libraries 

across Europe, we will develop a transferable concept for libraries and community centres as Citizen Fora. These 

laboratories will enable citizens to fight against disinformation and propaganda on the topics which matter to them, and 

provide a practical, scalable and low-cost solution that can be implemented to the benefit of local communities across 

Europe. Many libraries and community centres in Europe are already active in the fields of community building and 

engagement, media literacy and disinformation and are demonstrating considerable knowledge and expertise: “Libraries 

reach people in their neighbourhoods, and residents trust them. They are important local partners and multipliers 

for cities to promote progressive ideas and common goals for the future.” (EuroCities, 2022). Citizen engagement 

approaches are still, however, a recent development in the public library sector, with citizens not fully aware of the 

opportunities they provide, and librarians lacking capacity and skills to make this development a living reality. Adapting 

European best practice as captured in the “Rough Guide to Citizen Engagement in Public Libraries” aimed at citizens, 

libraries, practitioners, we will explore and debate the five topics of the CLAD project through a staged series of 

interventions, each culminating in easy-access citizen engagement events in local communities. In doing so we will 

illustrate how public libraries and other community hubs can facilitate purposefully organised democratic processes: 

- Stage 1: examining and delineating the topic at the local level (focus groups and similar closed, selected

groups)

- Stage 2: develop counter-strategies to disinformation (semi-closed, wider groups of local participants and

policy stakeholders)

- Stage 3: easy-access citizen engagement events hosted in local libraries and community centres.
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Relevance to the scope of the call 

The CLAD project directly addresses Priority 4 of the CERV Call: “countering disinformation and other forms of 

interference in the democratic debate and promoting media literacy”. The four topics of the CLAD project have 

been identified as being particularly prone to intentional disinformation in the media and on social media. They can also 

be the subject of unconscious bias amongst European citizens which can lead to inequality, prejudice and disadvantage. 

In relation to the environment, for example, research shows that climate disinformation, e.g. through Facebook and 

other social media platforms, is a primary contributor to public polarisation over the climate crisis, and that it shapes 

public attitudes toward climate science. Individuals who are exposed to this kind of disinformation are less likely to 

support mitigation policies, hindering the ability of policy-makers to take meaningful climate action (Global Witness, 

2022). The CLAD project, through bringing together citizens, stakeholders, policy-makers (local, national, European) 

and disinformation specialists, will enable a diverse and inclusive cross-section of local communities to enrich their 

knowledge, identify and challenge dis/mis-information – both online and offline – and support the fair and respectful 

exchange of knowledge, ideas and opinions on the topics that matter to them. Through supporting communities to come 

together, we aim to support community cohesion, respect for the other and awareness of, and engagement in, political 

and democratic processes at local, national and European level. In so doing, we aim to support and uphold the values 

of the participating countries and of the EU itself. Through the careful selection and curation of the topics to be covered 

by the project, we thus support, as a secondary aim, the other priorities of the Call, namely (1) supporting democratic 

participation, (2) citizen engagement on the environment, and (3) community engagement around European solidarity. 

Relevance to the General Objectives of the Call 

At its heart, CLAD fosters the development of participation in democratic and social life within Europe. We follow a 

bottom-up approach, engaging local groups of citizens served directly by the libraries and community centres delivering 

the project and providing a forum for their views, needs and lived experience to be shared with policy-makers. Through 

connecting citizens – notably those who are disenfranchised or hard to reach – with trusted sources of information and 

equipping them with knowledge and skills to identify mis/dis-information, we aim to engage citizens into democratic 

processes and foster a greater sense of European citizenship. The staged series of events in each WP are co-created 

and based upon the honest and respectful sharing of views and experiences. CLAD is closely linked to the objectives 

of the EU Democracy Action Plan, which among others has as a key priority the fighting of disinformation across Europe 

in the face of the “proliferation of false information, which may have the potential to destabilise their democratic 

institutions, and undermine the trust of citizens.” It includes a Code of Practice on Disinformation which was 

strengthened in 2022. Its key focus areas are: (1) the detection, analysis and exposure of disinformation, and (2) 

improving societal resilience to disinformation. CLAD directly addresses these needs by placing the knowledge and 

skills to detect and reject dis/misinformation in the hands of everyday citizens. 

Contribution to the Priorities of the Call 

CLAD gives a voice to citizens who would otherwise not have the opportunity to participate in local-global issues. A New 

Push for European Democracy, an umbrella for the many initiatives managed by the EU in support of European 

democracy, states that “Europe’s strength lies in its unity […] based on our shared democratic values: our commitment 

to fundamental human rights; the protection of a free and independent press; upholding the rule of law; and equality 

between women and men, rural and urban, young and old. Democracies must be worked on and renewed every single 

day, and this requires citizens to be empowered to speak up.” This translates directly into the ethos of the bottom-up 

approach of CLAD, which places everyday citizens at the very heart of efforts to support and strengthen democratic and 

civic participation, starting from the perspective of local communities but extending beyond those communities and into 

wider Europe. 

Target groups 

The primary target group is adult, non-digital-native citizens served by the libraries and community centres 

directly involved in the project – a group that is more susceptible to disinformation and fake news, and less equipped 

with the tools to identify and combat disinformation directly. We aim to directly engage with at least 1.457 people. This 

will comprise: 

- 1.250+ local citizens in face-to-face activities and 50.000 indirectly through further dissemination and

valorisation of the Citizen Forum framework and the librarian training programme (see section 3.1 for

breakdown). In reaching out to local citizens, we will engage with the diversity of audiences, cultures and

backgrounds that make up these localities. Crucially, the events will be promoted to the target audiences

according to the CLAD Communications Manual and its associated standards for inclusion and diversity,
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developed under WP1. Additionally, we will engage with 100 citizens, stakeholders and policy-makers in the 

preparatory phase (Stage 1) of the WPs. 

- 100+ Librarians and community centre workers face-to-face, and 2500 indirectly through our shared

training programme and dissemination through our networks. Although not direct target groups for the project,

they will act as vital multipliers for the Citizen Forum framework and be engaged in the capacity-building

activities of WP7 focussed on sustainability and impact beyond the immediate partnership.

- 70+ policy stakeholders responsible for community engagement and working for, and with, local

communities. These could include, but are not limited to, municipal departments, education and training

providers and local election officials. Local councils will additionally be crucial partners in validating and

disseminating project outcomes.

1.2 Needs analysis and specific objectives  

Needs analysis and specific objectives (n/a for Programme Contact Points) 

Provide a needs assessment. A need is a gap between what is and what should/ would be helpful or useful. 

The needs assessment should be your starting point. Specify what needs will be addressed and how they have been identified. It 
should be specific and focus on the actual needs of the target group. It should include relevant, reliable data and, a robust analysis 
clearly demonstrating the need for the action (therefore, avoid references to generic statements and information about the problems 
and needs of the target group). The needs assessment should incorporate gender equality issues and non-discrimination 
considerations that identify the differences between and among women and men, girls and boys, in terms of their relative position in 
society and the distribution of resources, opportunities, constraints and power in a given context. The data supporting the needs 
assessment should be dissaggregated by sex, as well as age or disability, whenever possible.  You can refer to existing research, 
studies and previous projects that already demonstrate the need for action. 

If your project is supported by a public authority, annex the Letter of support. 

Needs analysis 

Europe is facing an unprecedented set of challenges: the Russian invasion of Ukraine, which has brought armed conflict 

to very borders of the EU, threatening peace, stability and livelihoods across the European region and beyond; the need 

to strengthen economic growth and lower inflation whilst pursuing environmentally sustainable practices; migration and 

changing demographics; and the aftermath of the UK’s exit from the European Union, amongst many others. In recent 

years, the proliferation of fake news, misinformation and disinformation has posed a significant challenge despite global 

awareness-raising efforts. These issues have permeated various domains, ranging from newspapers and social 

networks to academia, commercial enterprises, and even warfare strategies. The impact is far-reaching, affecting 

politics, the economy, society at large, and most importantly, the lives of individuals who become victims of falsehoods 

and lies. However, dedicated individuals and organisations remain undeterred in their efforts to combat these 

challenges, promoting information education, protecting the most vulnerable and devising effective strategies for 

different contexts. One crucial aspect is the development of information literacy. Society as a whole is mobilizing to 

address this issue. Media outlets are making notable efforts to safeguard journalistic truth, increasingly providing tools 

for regulation and fact-checking. Likewise, the academic community has taken proactive measures in student education, 

especially through libraries, supporting researchers with codes of ethics and guiding educators to adopt good practice 

in teaching accurate, appropriate content. These combined efforts aim to mitigate the spread of false information and 

empower individuals to navigate the complex information landscape successfully.  

By fostering information literacy, society strives to protect the integrity of truth, maintain ethical standards, 

and ensure that individuals are equipped to critically evaluate information in an ever-evolving media landscape. 

Efforts to address the problems faced by Europe and its citizens are hampered by misinformation and disinformation, 

two separate but interlinked phenomena which are becoming more prevalent in the EU. For the purposes of the CLAD 

project, we define: (a) disinformation as false information which is the person disseminating it knows to be false, and (b) 

misinformation as false information which the person disseminating it believes to be true. Fake news, a growing 

phenomenon affecting online and offline media, can be transmitted as either disinformation or misinformation. 

Misinformation is arguably harder to detect and counter, as it is passed on without the intension of creating falsehood.  

Strategies are required to target fake news at source and prevent or limit its spread through enabling citizens 

to interrogate data and information and distinguish fake news and disinformation from genuine facts. This will 

be achieved through our Citizen Forum framework (WP1), a series of public engagement activities hosted by local 

libraries and community centres (WP2-6) spin-off events in additional, non-partner countries that underline the 

transferability of project concepts (WP7) as well as the work with multipliers (citizen journalists, training programmes for 

librarians and community workers, WP8). 
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According to research carried out for the European Commission as part of the development of the revised EU Code of 

Practice on Disinformation, EU citizens view disinformation as a major threat: 83% of Europeans think disinformation 

threatens democracy in the Union; 51% consider themselves to have been exposed to disinformation; whilst 63% of 

young Europeans come across fake news more than weekly (Fake News And Democracy, 2022). The dataset offers a 

contrasting set of views between SK (81% agree that disinformation is a threat to democracy / 11% disagree) and PT 

(75% agree, 17% disagree), which builds a useful comparative exercise into the project and allows for learning between 

two Member States with different views on the topic. We have chosen these two countries to address contexts which 

have both common ground and contrasts. At first glance, they are very different: Portugal, with a population of over 10 

million citizens, sits in the south west tip of Europe and has traditionally been supportive of the EU Project since it joined 

the Union in 1986. For the first time since the transition to democracy 50 years ago, a right-wing nationalist anti-

democratic party has the third largest approval rating in the country. There, as everywhere in Europe, fake news and 

disinformation campaigns are dividing the society. In the absence of a reappraisal of their own colonial history, fellow 

citizens from former colonies remain second-class citizens and feel increasingly threatened and helplessly 

exposed. Slovakia, with a population of around 5.5 million citizens, is landlocked, bordering Ukraine and other countries, 

joined the EU in 2004 and has recently shown diminishing support for the EU – the Eurobarometer poll in 2022 concluded 

that 44% of citizens view the EU as a good thing (lower than Hungary, for example, at 61%) and that 47% of citizens 

viewed the EU as neither good nor bad. In Slovakia, this is evidence in recent polls which suggest growing support for 

NATO withdrawal and for the Russian war of aggression. There has been a lack of implementation of EU directives that 

support and protect marginalized groups and climate change, and increasing violence against minorities.  

Common Challenges, Common Needs 

There are striking commonalities which bring important consistency to the project: both are smaller EU Member States, 

geographically distant from the “centre” of the EU and in some ways on the margins of Europe, with a less influential 

voice in European debates; both have relatively similar GDP per capita (PT: $41,452, SK: $37,459. Source: 

Worldometers.info, 2022), relatively low salaries and high disparities between urban and rural settings, and between the 

capital cities and provinces). Both countries experience specific problems with fake news and disinformation and 

there is an urgent need to counter these in the countries concerned. A Portuguese study examined the views of 

journalists on the impact of fake news in Portugal and Brazil. One finding was that there were deep concerns about the 

effects of fake news on the results of elections and the wider democratic process: “False websites, dedicated to 

disinformation, appeared and disappeared in a short period of time. Portugal has to be alert. There are signs that the 

topic is starting to become important. They are undermining information and whoever does serious journalism. We will 

lose readers to manipulation, extremism” (Canavilhas and Jorge, 2022). In June 2023, Slovak President Zuzana 

Čaputová shared concerns about fake news and the possible impact on the results of the 2023 elections, with a potential 

change of government and erosion of support for Ukraine after what is viewed by some as a concerted disinformation 

campaign on the part of Russia. At the same time, research carried out in 2021 by the Slovak Global Network 

demonstrated a measured entropy level in society of 67%. This is extremely high, meaning that Slovak society is under 

imminent threat of civil unrest, rejection of democratic process and values, and possibly even a non-democratic 

takeover. 

The CLAD project supports important national strategies active in the partner countries. In Portugal, the Estratégia 

Nacional de Segurança do Ciberespaço 2019 – 2023 has among its strategic objectives: 1 - Maximize resilience: to 

Strengthen and ensure national digital resilience by enhancing network inclusion and collaboration in order to safeguard 

the security of cyberspace of national interest in the face of threats that may compromise or disrupt networks and 

information systems essential to society; whilst the Security Strategy of the Slovak Republic highlights the need for early 

identification, evaluation and response to influential and disinformation effects, as well as […] the development of critical 

thinking in the fight against disinformation and propaganda. The stakes are high, and the need to act is urgent. In 

deploying our bottom-up approach we intend to harness the power of citizens to identify dis/mis-information and set 

about correcting the narrative in support of honest, fair exchange of information and debate on issues that are most at 

risk from fake news. 

The role of libraries 

Libraries are important places of encounter, debate and social learning. We understand them as the Agora of the 21st 

century (libraries as creative spaces and as hubs of socialisation, community-building and networking, and of easy and 

low/no-cost access to education). They are trusted, established institutions comprising information experts, making them 

a natural partner in the fight against disinformation. Currently, however, many libraries lack resources to implement new 

formats targeted at civil society and democratic participation, combatting disinformation and including marginalised 

groups. Hou and Knierbein, 2017, describe the “shrinking democracy” and reduction in public life brought about by 

commercial redevelopment of hitherto public spaces and facilities. The commercialisation of public space is having 
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an adverse effect on democratic participation, and we need to protect and expand the opportunities for 

engagement offered by these spaces. Public libraries have historically adapted to new circumstances through digital 

transformation, yet they have always been places where information and social infrastructures intersect (Mattern, 2014). 

They are one of the few places where people from different backgrounds and social classes meet, and are the most 

diverse when it comes to audience. While gender, socio-economic background, migration history and other 

characteristics vary across countries and regions and while there is a lack of user analysis, the following overall data 

confirms the perception of libraries as inclusive open spaces: 

- diverse age groups: 2022 user statistics from GOETHE show for its EU libraries that all ages are represented

(14% under 19 years, 22% 20-29 years, 18% 30-39 years, 23% 40-49 years, 11% 50-59 years, 10% 60-69

years, 2% 70+).

- migrants: The International Federation of Library Associations and Institutions (IFLA) showed in a report that

the majority of libraries respond to the refugee crisis in a pragmatic way and design specific programmes to

attract them as new users (cf. Responding! Public Libraries and Refugees).

- inclusive access for all groups: a representative survey conducted among librarians in Germany shows that

the second-most important goal for librarians is to position "the library as an institution (for all) that mediates

participation, promotes equal opportunities, integration and inclusion” (Biele Mefebue, 2016).

The survey data furthermore underlines that, in order to meet the needs of specific user groups, 42.6% of libraries have 

at least one person responsible for users with a migration background and in 32.8% for older people. 40.3% have 

separate budgets that are used for events on specific topics or construction measures for disabled people and other 

groups. Almost half of all libraries raise additional funds, e.g. for the needs of migrants. 40 to 50% carry out special 

marketing measures for specific groups such as parents or migrants and 34.4% for older people (Biele Mefebue, 2016). 

There is a gender gap in political participation, which has widened during the pandemic. According to scientific research, 

the COVID-19 crisis has slightly increased the gender gap in participation. While COVID-19-related burdens (such as 

increasing care obligations) have not limited, but fostered, participation, although this mobilising effect was stronger 

among men than women (Burciu & Hutter, 2023). 

In general, rates of participation among citizens in the 2019 European Parliament elections were somewhat contrasting, 

at 30.75% (PT) and 22.74% (SK). With the lowest voter turnout across the EU, participation among citizens in SK is 

symptomatic of the issues highlighted above, although the turnout in Portugal was the third-lowest of all countries, and 

well below the mean voter turnout of 50.66%. Although the Slovakian turnout has risen steadily to this level since joining 

the EU, the Portuguese turnout has plummeted since the high levels of its first elections in 1987 (72.42%). This 

demonstrates a growing detachment from the democratic processes of the EU, which the CLAD project will work 

to rectify, and the need to re-engage citizens in democratic activity, while considering the needs of different genders 

and minority groups such as migrants. 

There are a great many initiatives taking place across Europe which are redefining the role of libraries, and there is a 

need to ensure that libraries are adequately supported to have the capacity, resources and skills to become 

new, real and relevant spaces of democratic participation. This is a new approach in the library sector, and this 

needs nurturing and protecting. Public Libraries 2030 have supported a number of relevant initiatives in line with the 

aims of CLAD, including transitions of traditional libraries into community spaces, neighbourhood access to education, 

training, IT equipment and the development of digital-native skills, and the Newcomer Project, a transnational community 

which provides an opportunity for cross-border exchange and networking between library staff working with adult 

learners; develops the competences through exchanges with partners; and empowers library staff to deliver more 

effective support to their adult learners, thereby promoting social inclusion and uptake of educational opportunities. We 

will build upon the good practices established in these and other initiatives to develop the Citizen Forum framework 

(WP1) and librarian training materials (WP7) of the CLAD project. 

#@COM-PLE-CP@# 
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1.3 Complementarity with other actions and innovation — European added value 

Complementarity with other actions and innovation (n/a for Programme Contact Points)  

Explain how the project builds on the results of past activities carried out in the field and describe its innovative aspects. Explain how 
the activities are complementary to other activities carried out by other organisations. 

Illustrate the European dimension of the activities: trans-national dimension of the project; impact/interest for a number of EU countries; 
possibility to use the results in other countries, potential to develop mutual trust/cross-border cooperation among EU countries, etc. 

Which countries will benefit from the project (directly and indirectly and why have you chosen them)? Where will the activities take 
place? 

Clarify to what extent the project builds on synergies with other EU projects. If applicable, explain to what extent your project builds on 
previous project results in this field (state of play, relation to existing/recent developments, approaches, achievements, other EU 
programmes). 

Note: The project should also complement or add benefits to the EU Member States' interventions in the area of gender equality and 
non-discrimination mainstreaming. 

Building upon past activities 

The CLAD methodology is rooted in European best practice as captured in the Rough Guide to Citizen Engagement in 

Public Libraries, published by the European Commission and with involvement of DGLAB who are a key partner in 

CLAD. The Rough Guide captures the experiences and expertise of a European network coordinated by the Joint 

Research Centre, working with Public Libraries 2030. We have carefully considered the resulting recommendations for 

citizen engagement through public libraries, resulting in the staged approach of (1) delineating the local need, (2) 

developing counter-strategies and (3) opening up libraries and community spaces to easy-access public engagement 

activities to strengthen citizens’ ability to identify, challenge and ultimately reject disinformation on key topics. 

Specifically, we will adapt the structures of focus groups, world cafés, living labs and discussions, screenings, debates 

and workshops, respectively. 

We will furthermore build upon expertise captured in other initiatives, including the project Engage 2020 

http://actioncatalogue.eu/search to support the preparatory phases of our thematic event design, itself built upon 

European partnership under the Seventh Framework Programme for Research. Other potential toolboxes are the Board 

of Innovation’s Innovator’s Toolbox, a global toolbox which supports social impact and stakeholder mapping, and 

Stanford University’s d.school Toolbox which provides practical resources to support problem-solving and solution 

design. Additionally, CLAD will build upon the Public Libraries 2030 Newcomer project (see above) which has produced 

a Manual of Best Practice co-funded by Erasmus+. This contains inspiring examples of European practice on adapting 

library spaces to meet the evolving needs of citizens and on upskilling librarians to deliver effectively. The project directly 

aligns with two of the three policy recommendations produced by the partnership: (1) community librarianship in public 

libraries, and (2) integrated training on community librarianship.  Additionally, CLAD supports the findings of the report 

produced by EBLIDA – the European Library of Library, Information and Document Associations – Think The 

Unthinkable, which places libraries at the heart of local communities and specifically links library access with the UN 

Sustainable Development Goals, particularly Environment and Resilience, Knowledge and Skills, Inclusion and 

Participation, and Gender Equality. 

European Dimension 

The CLAD project is anchored in transnational co-operation. The two countries – PT and SK – as detailed in section 1.2 

above, have specific needs in relation to countering fake news and dis/mis-information, combined with a commonality 

of experiences and needs. The problems we are seeking to solve in CLAD are not restricted to the individual countries, 

but are European, as well as global, concerns. They therefore need tackling at a European level. Our project will combine 

the expertise of the partners to build scalable solutions which can have an impact beyond their individual borders. In 

addition, the project is coordinated by GOETHE, an international organisation with representation across the EU as well 

as globally, and which is experienced in engaging with, and disseminating to, networks and partners across Europe. 

We will support transnational exchange between citizens participating in the project, giving the opportunity for 

experiences to be shared directly between countries. Given the funding envelope available, physical exchange will be 

limited, and based primarily on blended and virtual mobility in order to keep costs to the absolute minimum. However, 

we envisage some potential for mobility for citizens involved in the preparatory stages 1 and 2 of WP 2-6, in addition to 

some mobility for project staff at the transnational conference in WP1, which will support the development of the Citizen 

Forum framework face-to-face. 

- Key to strengthening further the European Dimension is our Open Call for Citizen Reporters (WP8). This

exciting innovation gives emerging or aspiring journalists (aged 18-30, with a priority for the disadvantaged or

excluded) in our partner localities the opportunity to cover and report on Citizen Fora transnationally, attending
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events, conducting complementary research and publishing articles at home and internationally. This further 

supports the project objectives of awareness-raising of shared concerns amongst the partner countries. We 

anticipate 5-8 journalists will be selected by open call, staying up to one week in their transnational destination. 

The call will define specific requirements for transparent selection, participation and expected results. 

- Although the core of the project – activities taking place under WP2-6 – is focussed primarily on the two partner

countries, the Citizen Forum framework (WP1) and Training and Multiplier activities (WP8) will be the main

tools which will support collaboration between wider partnerships of EU Member States, as these will constitute

resources and toolkits which can readily be used and adapted in other countries.

- Spin-off citizen engagement activities based upon the Citizen Forum (WP1) will be organised 3 to 4 non-

partner countries, hosted by Goethe-Institut libraries in key cities. The format will be developed over the course

of the project, adhering always to the standards developed in WP1.

Countries that will benefit 

While the consortium only includes three countries (DE, SK, PT), we will have direct activities in six to seven countries 

(see WP7). Next to activities in partner countries, three to four further non-partnership EU countries will be identified at 

the beginning of the project for the spin-off citizen engagement activities – currently, partners from CZ, PL and ES have 

already indicated an interest in participating in this part of the project. Indirectly, GOETHE will promote project results 

through its branch offices in all 27 Member States, most notably the training concept for librarians (D8.1) 

Synergies with other projects 

We will valorise the experience from previous EU projects on disinformation and citizen involvement. We will use project 

outputs related to civil society engagement and previously-established contact with the project teams to channel their 

experiential knowledge into our project, regarding questions such as how to best reach diverse groups of citizens, how 

to make sure that we do not simply involve “the usual suspects”, but groups with little democratic participation, 

representation, inclusion, etc. Additionally, we will draw upon experience and expertise of the following projects, 

focussing on facilitating debate among different groups of citizens: 

- PERSPECTIVES (Funding: EP Preparatory Action: CNECT/2022/5115903 (2023-2024)

- Debate, not Argue (Funding: Erasmus+, 2022-2024)

- Youth Debates in Central, Eastern and South East Europe (Jugend debattiert in Mittel-, Ost- und

Südosteuropa, 2017-2021) Funding: Goethe-Institut e.V.

Other projects which the partners have been involved in and upon which we will build, include the following: 

- “If there is a Future: There are Libraries! – Libraries are People!” (DGLAB) - Assuming that public libraries

should be meeting and sharing places, used as a key community resource and as centres for community

development, knowledge and inclusion, involvement with the community in which they operate is fundamental.

It is with this assumption that the Municipality of Montemor-o-Novo, through its Municipal Library, promotes the

initiative to rethink the Almeida Faria Municipal Library, ensuring that it is a library with a future, fully involved

with the community where it operates, developing functional programs “with, in and for” the community.

- Information Literacy to fight disinformation among youth (BAD) - Funded by the American Embassy in

Lisbon, with a grant of 22,000 USD (2021-2023). The executive team was led by Tatiana Sanches, with

members Carlos Lopes and Maria Luz Antunes (cf. chapter 2.3)

- Digital Village (BTS) The aim of the DigiVil project is to strengthen the potential enabled by digitisation and

through cross-border cooperation and workshops to deliver a manual of procedures for successful transition to

digital government. The knowledge from the project should contribute to the development of further

opportunities for digitisation throughout the SK-AT programme region, with the participating towns and villages

having the opportunity to profile themselves as innovative economic locations and thus permanently improve

the quality of life of their inhabitants.

In addition to aligning with and consolidating activities supported under the umbrella of Public Libraries 2030, we will 

directly support the implementation of several key European strategies: 

- The EU Workplan for Culture 2023-2026, which seeks, amongst other things, to enhance cultural participation

of citizens and the role of culture in society, and includes amongst its key actions support for access to culture,

cultural participation and democracy, the role of libraries and fostering library development. The point is clearly

made that libraries have a role to play in supporting the vulnerable, including those fleeing the Russian invasion

of Ukraine, strengthening community cohesion and promoting gender equality, and that libraries should be

supported to become “gateways to and transmitters of cultural works, skills and European values;
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- The EU Urban Agenda, which supports the implementation of SDG11 – making cities inclusive, safe, resilient

and sustainable, including through strengthening community cohesion, environmental sustainability and

adapting to changing demographics in urban settings; and

- The EU Action Plan against Disinformation, which seeks to improve detection and analysis of

disinformation, strengthen European cooperation on the threat, and improve citizens’ and society’s ability to

resist and fight disinformation and fake news; and the 2020 EU Citizenship Report, which seeks to enhance

democratic participation and protect democratic processes, and promotes and protects EU citizenship.

Complement EU Member States' interventions in the area of gender equality and non-

discrimination mainstreaming 

Non-discrimination and gender equality will integrated in D1.1 (the Citizen Forum framework) and D7.1 (the training 

programme), thereby ensuring that all activities, especially those targeted at citizens, strive for equal representation of 

genders and minority groups. For this purpose, we will build upon Goethe-Institut’s diversity strategy and on the 

experience and expertise of librarians and community workers at creating inclusive, open events (cf chapter 1.2). We 

complement various library-specific policies of the partner countries. The National Development Strategy for Slovak 

Librarianship, for example, calls for libraries to support equality in social participation. Federal library laws in Germany 

describe the role of public libraries as places accessible to everyone that have the task of promoting promote social 

integration and individual opportunities for participation in cultural and social life. Similar legal frameworks exist in almost 

all European countries (cf. National Authorities on Public Libraries in Europe Forum). On a broader scale, the CLAD 

project complements and aligns with general strategies in the partner countries supporting gender equality: the 

Estratégia Nacional para a Igualdade e a Não Discriminação 2018-2030, which supports full and equal participation 

between genders and fights discrimination based on gender, gender identity and sexual orientation in Portugal; and, in 

Slovakia, the National Strategy for Equality between Women and Men and Equal Opportunities, which supports, among 

others, inclusion of vulnerable groups and those facing multiple discrimination, and the political participation of women. 

#§COM-PLE-CP§# #§PRJ-OBJ-PO§# #§REL-EVA-RE§# #@QUA-LIT-QL@# #@CON-MET-CM@# 

2. QUALITY

2.1 Concept and methodology 

Concept and methodology 

Outline the approach and methodology behind the project. Explain why they are the most suitable for achieving the project’s objectives. 
Include ethical and safety considerations to ensure that target groups are not subjected to harm in any way. 

Note: Methodology is not a list of activities but are instruments, approaches that will be used, applied and created. 

The approach and methodology is based around an intervention logic that has been developed between the CLAD 

partnership. It places libraries at the forefront of combatting the rise of disinformation through equipping citizens 

with the skills and knowledge to interrogate information they find (online and offline), identify and reject disinformation 

and misinformation and seek viable and factually-based sources of information and data on key topics. At the heart of 

the project is the concept of Citizen Fora - a series of easy-access public engagement events, underpinned by and co-

created in a staged process with inputs from citizens, stakeholders, policy-makers and disinformation experts, which 

will bring local audiences of citizens into libraries and community centres in partner localities to take part in workshops, 

debates, screenings and lectures. The topics have been carefully curated in order to have a far deeper impact than 

simply attendance at an event: we are seeking to: 

- foster understanding between and within communities, support community cohesion,

- strengthen the link between citizens and policy-makers through a bottom-up approach, providing a platform for

citizen’s experiences and needs to be factored into decision-making and policy, and

- encourage participation in civic and democratic processes in line with European Union values

We also aim to have an impact on the library sector as a whole, and the professional skills of librarians to deliver 

community engagement events and interventions, through the development of a training programme which will be rolled 

out amongst a wider network of associated partner organisations, as well as made available to libraries across Europe. 
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The CLAD project is delivered across three phases: 

a) Conceptualise the Citizen Forum (WP1) - We will apply existing concepts for libraries as Citizen Fora and

will enrich them with media literacy content for the fight against disinformation and propaganda, a practical

solution that can be implemented across Europe. The Citizen Fora happening under the proceeding Work

Packages will conform to and uphold the standards of the framework developed in this WP.

b) Engage through Citizen Fora (WP2-6) - These are achieved through a three-stage process, outlined below.

c) Reaching Europe (WP7) – Inspired by the themes and methods of the Citizen Fora as implemented in WP2-

6 and the training activities for multipliers in WP8, we will reach out to further countries for additional events –

making use of our partner and associate partner libraries and other network libraries.

d) Raising the potential of multipliers (WP8) in support of greater sustainability, reach and impact. This will

comprise a training programme for librarians and community managers, and our Citizen Journalist

Programme.

The Citizen Fora (WP2-6) will all follow the same pattern of three stages: 
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Stage 1: Delineate the challenge at the local perspective 

Event type Focus Group or similar instruments with a closed group of participants 

Participants Minimum 10 participants, meeting at least twice for at least 2 hours 

Format A qualitative research activity in which a group of participants (local citizens, librarians and 

community workers, experts from local, regional, national and European networks) explores the 

topic, how it is affected by mis/disinformation and how this relates to their local community. 

Purpose The aim is to gauge a diversity of opinions, experiences, beliefs and concerns in relation to the 

topic and the impact of mis/disinformation on it, and to identify key areas that are relevant for the 

local community and should be taken forward into the rest of the Work Package. Furthermore we 

will operationalise the WP1 framework and training into the activities in Stages 2 and 3. This 

includes identification and, subsequently, finalisation of the agenda, content and interventions of 

the activities in Stage 2 and Stage 3. 

Outcome The topic has been narrowed to the local context. A work plan and schedule for the activities in 

Stages 2 and 3 has been created. Evaluation: After all Stages have been completed, the work 

group will evaluate the activities and feed results into WP7 (e.g. training programme for librarians 

and community workers). 

Methodology A facilitator promotes a respectful exchange of ideas, views and values. The aim is to explore how 

people work out their thoughts and feelings about certain topics in a social context, with others 

and/or in certain places. This methodology creates room for contradictory views, values, 

expectations and resistance to occur and provides room for co-creating narratives and solutions. 

Stage 2: Develop counter-strategies 

Event type Living Lab, World Café or similar instruments with a semi-open group of participants 

Participants Minimum 20 participants (10 focus group members and 10 others), with duration and scope tailored 

to the local conditions 

Format A participative citizen platform that generates collaborative learning between and within 

communities and captures collective intelligence. The Living Lab focuses on developing initiatives 

for the common good and has an eye on sustainability, whilst the World Café enables participants 

to share and deepen their opinions and ideas, to build a joint vision on the theme and propose 

innovative strategies. 

Purpose In a semi-open format, citizens will develop counter-strategies to challenges identified in Stage 1. 

They will gain a comprehensive understanding of the mechanisms of disinformation and how to 

counteract these. Citizens, experts and decision-makers will co-create solutions which enable the 

community to overcome the challenges identified in Stage 1. They will engage with policy-makers 

and other experts and participate in policy dialogue activities to ensure their views make a 

difference. Citizens will design and lead local and regional dissemination of the topics and 

outcomes of the Living Lab. This includes the co-development of a public event series that reflects 

the results and is targeted at the broader local community (Stage 3). 

Outcome Citizens understand disinformation mechanisms and their locally-specific impact. They co-develop 

concrete counter-strategies and involve decision-makers in these. They co-conceptualize an easy-

access public event series for the local community (Stage 3) that reflects the former. 

Methodology Experimentation, debate and co-creation with real users in real-life local contexts. Through 

focussing on active participation, citizens will be able to upskill and develop new abilities in 

information gathering and analysis on the topic, under guidance from librarians and other experts. 

Stage 3: Easy-access community involvement 

Event type Different types of interactive easy-access public events 

Participants At least 105 (approx. three to five public events with roughly 20-30 participants each) 

Format Public events consisting of both informative and an interactive elements, such as screenings of 

thematically-relevant films followed by a discussion, workshops, coverage, insight from Citizen 

Reporters, or similar 
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Purpose Make the knowledge generated in Stage 2 available to larger groups of citizens, thereby involving 

also those who are less able or inclined to attend more intensive events (such as those in Stages 1 

and 2) due to time constraints, language barriers, social anxiety, personal preferences etc. 

Outcome Event series 

Methodology Easy-access, inclusive approach to engage larger, more diverse sections of the local community 

These three stages will be applied in all event series (Minority Cultures, Environment, Urban Culture, European 

Identities, Open Topic). The following example scenario demonstrates how the three stages could work in practice – 

using the event series on European Identities (Work Package 5) as an example. These are purely illustrative at this 

stage, as each will be guided by, and unique to, the local communities’ experiences, contributions and involvement in 

the process. 

Example staged event series for “European Identities” (WP5) 

- Stage 1: Delineate the topic at the local perspective - A closed working group of ten people in Slovakia

(comprising citizens, librarians, community workers, local and EU politicians, political scientists and

disinformation specialists) examines the topic of European Identities, and identifies that in their country, a

current significant problem is that populist movements, supported by foreign powers, scapegoat the European

Union for socio-economic problems in the region. The group describes the challenge from their own

perspectives, develops a jointly agreed work plan for Stages 2 and 3 and agrees the next stages of the process.

- Stage 2: Develop counter strategies - In a small-scale Living Lab, the working group members are joined by

additional participants, including local decision-makers, to discuss disinformation narratives (e.g. allegedly

corrupt “Eurocrats” who are indifferent to the situation of regular citizens), how these narratives influence their

community life (e.g. the feeling of not belonging, and of living in the margins of society) and how to overcome

this challenge. In this context the participants suggest the need to deepen the exchange of views and

information on what Europe means and does for the community and to learn more about the EU’s impact on

citizens’ life. This also includes practical measures such as a high school study trip to Brussels, increased local

journalistic coverage of European themes or a town twinning initiative. Uptake of the suggested measures by

local decision-makers, authorities and institutions will be encouraged and a local event series expands on the

key findings and suggestions (Stage 3).

- Stage 3: Easy-access community involvement - The working group translates these discussions into an

easy-access public event series that is open to the whole community and is both informative and interactive.

A series of five events that includes one public debate, two screenings of thematically-relevant films followed

by discussions, one Reporter Slam for local journalists working on the identified topics and one workshop.

Illustrative themes to be included in remaining Citizen Fora 

 Minority Cultures (WP2) - The protection and celebration of minority cultures across Europe, and the need to 

foster mutual respect and understanding at a local level in the face of growing hostile environments, culture 

wars and misinformation, including, but not limited to: immigrant communities, including from former colonies; 

LGBTQI+ communities and identities; refugees and asylum-seekers; Roma communities; islamophobia, 

antisemitism and other religion-based prejudice; national minorities and indigenous communities. 

 Environment (WP3) - The challenges connected to the environment and the climate emergency are global in 

nature, but affect communities at a local level, and are dependent on local action as a means of protecting the 

environment and combatting climate change. Environmental issues are frequently the targets of fake news and 

disinformation. We will examine, amongst others: the use of fossil and alternative fuels and energy; transport; 

global warming and climate change; recycling and waste; water usage; pollution, its causes and effects; 

biodiversity and ecology; industrial, economic and political aspects. 

 Urban Culture (WP4) – including phenomena such as over-tourism, ways of living together with divers cultures 

in dense urban space, urban (and cultural) segregation or related questions of housing. Pressure on housing 

stock, for example, can lead to tension in urban communities, isolation, segregation, vilification and 

scapegoating. 

 Open Topic (WP6) - To be chosen at the beginning of the project. 

Equal access 

Libraries have comparatively good access to broad groups of society, they are anchored in their local neighbourhoods 

and user statistics show that they are visited by all genders and diverse groups (cf. chapter 1.2). Moreover, our 

methodology includes several additional instruments to ensure that the Citizen Fora reach diverse groups of citizens: 
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- Selection criteria: Libraries will be selected based on meeting key criteria around accessibility, inclusion and

links to civil society organisations supporting outreach to minorities.

- Inclusion Budget: In our internal, detailed budget calculation, we dedicated a fixed amount for every WP to

inclusion support. Depending on the local context, this budget could be used e.g. for sign language, translation

of materials into simple language or other means of facilitation.

- Local door openers: During all phases of the citizen fora we will seek for contacts with local door openers –

such as associations or interest groups of minorities, municipal departments in charge of integration, etc.

- Inclusion consultants: To ensure equal access in the design and implementation of the Citizen Fora and all

other project activities, we will regularly consult with organisations such as Assesso Cultura (Portugal) or the

Goethe-Institut’s Diversity Team at the Headquarters.

- EDI Principles (Equality, Diversity, Inclusion) – see chapter 5.1

#§CON-MET-CM§# #@CON-SOR-CS@# 

2.2 Consortium set-up 

Consortium cooperation and division of roles (if applicable) (n/a for Town Twinning and Programme Contact Points) 

Describe the participants (Beneficiaries, Affiliated Entities and Associated Partners, if any) and explain how they will work together to 
implement the project. How will they bring together the necessary expertise? How will they complement each other? 

In what way does each of the participants contribute to the project? Show that each has a valid role and adequate resources to fulfil 
that role. 

Note: When building your consortium you should think of organisations that can help you reach objectives and solve problems. 

Our consortium consists of three project partners and five associated organisations from Germany, Slovakia 
and Portugal: the Goethe-Institut (GOETHE, Germany), the Portuguese Association of Librarians, Archivists, 

Information and Documentation Professionals (BAD, Portugal), MESTSKA CAST BRATISLAVA STARE MESTO 
(BTS, Slovakia), the Ministry of Culture with its Directorate-General for Libraries (DGLAB, Portugal), Statna 
vedecka kniznica v Kosiciach (Slovakia), Statna vedecka kniznica v Banskej Bystrici (Slovakia), Staromestska kniznica 
(Slovakia) and Spolok slovenských knihovníkov a knizníc (Slovakia). Each partner has been carefully selected to

bring a unique set of skills, experiences, networks and talents which are vital to the realising the project’s objectives. This 

includes networks among different types of audiences (such as citizens, decision-makers, librarians, 

community workers). Our cooperation is based upon mutual trust, developed through a history of collaboration in both EU 

projects and institutional cooperation. 

Partner Roles Project Coordination 

Overall Project 

Management 

Towards a common 

framework: „How can 

libraries and community 

centres becomes spaces of 

democratic participation?“ 

(WP1) 

Citizen Fora on five topics 

Minority Cultures (WP2), 

Environment (WP3), Urban 

Culture (WP4), European 

Identities (WP5), Open Topic 

(WP6) 

Raising the potential of 

multipliers Training 

programme for librarians and 

community workers and Calls 

for Citizen Reporters (WP8) 

WP Lead: GOETHE 

Rationale: 

Experience in EU 

project management 

WP Lead: BAD 

Rationale: involvement in 

EU Comm’s „Rough Guide 

to Citizen Involvement “ 

WP Lead: GOETHE (WP2,4,6), 

BTS (WP3), BAD (WP5) 

Rationale: depending on 

partners’ thematic expertise 

WP Lead: GOETHE 

Rationale: Extensive 

international network beyond 

the partnership 

Others involved: All Others involved: All Others involved: All (see 

below) 

Others involved: BAD 

(training programme), BTS, 

SSKK, DGLAB 

Spin-off events, building upon the themes and methods from 

the Citizen For a (WP2-6) and the training programme (WP8) - 

Led by: GOETHE 

For the coordination and implementation of events, we will build upon the profiles and strengths of the different partner 

organisations. For the Citizen Forum, for example, we identified partners that help us to approach local decision-makers 
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and citizens alike in each country (in Slovakia e.g. BTS, SVKBB, SVKK) and facilitate and implement the events 

(GOETHE, BTS) with local partners. 

Event Management Roles and Responsibilities 

Events in … all partner countries Portugal Slovakia further countries 

Event scope 

and roles 

Local workshops, int. 

conference for citizens, 

librarians, community workers 

and educational experts (WP1); 

training programme (WP8) 

Citizen Fora - Local Implementation Teams 

will provide access to citizens, local 

decisionmakers and library staff/community 

workers; coordination, preparation and 

implementation of events. The Local 

Implementation Teams include: 

Spin-off 

activities in at 

least three non-

partner 

countries 

Implementation 

Teams 
BAD, GOETHE, BTS 

BAD, BAD member 

libraries, DGLAB, 

GOETHE PT office 

and local partners 

Bratislava: BTS, BTS-

LIB, GOETHE SK 

office / Košice and 

Banská Bystrica: 

SVKBB, SVKK, 

GOETHE SK office 

GOETHE 

Consortium setup 

Goethe-Institut e.V. (GOETHE, Germany) is the foreign cultural institute of Germany. The Slovakia branch is leading 

the project and is submitting the application on behalf of the consortium; it will be supported by the Portugal branch plus 

the headquarters in Germany and its regional offices, particularly on quality management and outreach beyond the 

partner countries. GOETHE has substantial track record in co-ordinating European cooperation projects. It has a strong 

European identity and is heavily involved in bottom-up and civil society activities in 98 countries. GOETHE runs 93 

public libraries, which are open places offering an inspiring atmosphere for exchange and encounter. In our libraries we 

work on many different projects with partners from civil society. The topics range from information literacy to inclusion, 

and environmental protection to European identities. The libraries are also open spaces for experimentation. GOETHE 

has a strong working relationship with the German Library Union, and access to librarians and specialists working in a 

dedicated department at their headquarters. They will valorise the knowledge captured in the project, e.g. inviting expert 

speakers for WP1 to add further perspectives. They will play a vital role in extending the impact of the project through a 

network of partner libraries in all EU Member States (through whom they often run events and disseminate resources), 

and their own libraries in many EU Member States. These networks will be particularly significant for securing reach and 

impact through WP7/8. 

The Portuguese Association of Librarians, Archivists, Information and Documentation Professionals (BAD, 

Portugal) was founded in 1973. It is a non-profit entity and a Legal Entity of Public Use. It is a member of the IFLA 

(International Federation of Libraries Associations, EBLIDA, and ICA (International Council on Archives). BAD's purpose 

is to defend and support the interests of its members about their activities and careers, to raise awareness of the creation 

and development of libraries, archives, museums, and other services, and to actively contribute to the promotion of 

economic, social, educational and cultural background of the population. Its objectives include: defending the right to 

information, reaffirming its value for building a more just, inclusive, democratic, and transparent society; contributing to 

the definition of public information policies; contributing to raising the teaching standards of professionals; supporting 

and promoting good practices, quality research, and the enhancement of scientific and technical skills; encourage 

communication between professionals, promoting the sharing of experiences; foster collaborative networks and 

relationships with similar international associations; reflect and take a stand on issues involving information and 

documentation service professionals and citizens who benefit from them. In this project, BAD has a vital role regarding 

the access to and involvement of its member libraries across Portugal. BAD will facilitate, consult and co-organise the 

events in WP2-6 with its member libraries. With their expertise, they will moreover contribute to the D1.1 Framework 

and the D8.1 Training Programme. 

Old Town Bratislava Municipality (BTS, Slovakia) is a local government entity that is represented in this project 

through its Cultural Department. The municipality is densely populated with almost 43.000 inhabitants. As a local 

government, BTS’ role by law is to develop conditions for education and culture in the community. BTS has working 

relations to the Old Town Library and it moreover oversees four community centres – which have a shared challenge 

with the libraries. On the one hand, the community centres are a non-commercial space with a diverse group of regular 

visitors from the neighbourhood. On the other hand, their community workers would likewise benefit from training 

programmes how to turn their venues into spaces of democratic participation and exchange. Too often, the potential to 
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become spaces where the community meets for exchange and democratic debate remains underexploited – similar to 

libraries, which are sometimes perceived as places where people go, grab a book and leave again. The role of BTS is 

mostly related to citizen events in WP2-6. Three of these event series (WPs) will be organised by BTS, whereas two 

event series (WPs) will be organised by other Slovak libraries, facilitated by GOETHE (see Associated Partners below). 

Moreover, the involvement of BTS as a municipality is essential to ensure the link to decisionmakers. 

Directorate-General for the Book of Archives and Libraries (DGLAB, Portugal, Associated Partner) is a service 

of the Portuguese Ministry of Culture, which, in addition to other attributions in the area of Archives and Books, is 

responsible for the National Network of Public Libraries (RNBP ) which currently 248 municipalities and more than 428 

public libraries distributed across mainland Portugal and the Autonomous Region of Madeira and the Autonomous 

Region of the Azores. DGLAB’s intervention in the project will consist of direct articulation with Portuguese public 

libraries throughout the national territory, as well as through 17 intermunicipal networks of public libraries that it currently 

monitors. DGLAB has also been accompanying the Citizen Science working group and working this topic with the 

National Network of Public Libraries. In this project, DGLAB is crucial to reaching libraries and librarians and will support 

the organisation of citizen events in Portugal. DGLAB will be involved in reaching the target groups and in the 

organisation of events. They run educational programmes for librarians, and can reach all libraries across the country. 

Bratislava Old Town Library (BTS-LIB, Slovakia, Associated Partner) is a public institution that oversees five public 

libraries in the municipality Bratislava Old Town. Their libraries will be the venues for some of the Citizen Fora (WP2-6) 

and their staff will be among the participants of the training programme (WP8). 

State Library in Banská Bystrica (SVKBB, Slovakia, Associated Partner) is a public library in the central Slovak city 

of Banská Bystrica. The library arranges and carries out scientific, professional, educational and cultural-educational 

events related to the subject of its activities. It is a partner library of the GOETHE and will work with them to contribute 

to WP2-6 by implementing one of the five event series (WPs) in Banská Bystrica. 

The State Library in Košice (SVKK, Slovakia, Associated Partner) is a public library in the Eastern region of Slovakia; 

similar to SVKBB it is a partner library of GOETHE. Its role in the project mirrors SVKBB’s role as they will co-implement 

one of the five event series in Košice 

The Slovak Librarians and Libraries Association (SSKK, Slovakia, Associated Partner) will serve as a focal point 

to further libraries across the country. They will help the project shaping and promoting the training programme (WP8) 

and inspire further libraries to take up CLAD’s approach of Citizen Fora 

2.3 Project teams, staff and experts 

Project teams and staff 

Describe the project teams and how they will work together to implement the project. 

List the staff included in the project budget (budget category A) by function/profile (e.g. project manager, senior 
expert/advisor/researcher, junior expert/advisor/researcher, trainers/teachers, technical personnel, administrative personnel etc. and 
describe briefly their tasks. Provide CVs of all key actors (if required). 

Note: Please ensure a gender-balanced representation in the composition of project teams and staff performing the action. 

Name and 
function 

Organisatio
n 

Role/tasks/professional profile and expertise 

Markus 

Huber 

GOETHE 

(SK office) 

Profile: Head of GOETHE’s Slovakia branch; previous positions in arts and culture, e.g. 

German Federal Cultural Foundation, Curator and Festival Manager, refugee work 

Role: Overall project coordination 

Jana 

Binder 

GOETHE 

(PT office) 

Profile: Head of GOETHE’s Portugal branch; previous positions in Slovakia, Brazil and 

Germany; strategic planner, creative pragmatic and an experienced international team 

leader with advanced skills in intercultural project management 

Role: Facilitate project activities in Portugal in cooperation BAD and DGLAB 

N.N. GOETHE 

(SK office) 

Profile: Experience in the preparation and implementation of international projects as well as 

detailed knowledge of the local and regional civil society scene 

Role: Overall project management and project communication, coordination of citizen events 

in Košice and Banská Bystrica with local libraries and partners. 
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Jakob 

Marcks 

GOETHE Profile: Regional Officer at the Cooperation and Third Party Funding Unit of Goethe-Institut, 

eight years’ experience in EU project development and grant management for public and 

private institutions. 

Role: Regional focal point for project team during the complete project cycle, including 

resourcing, quality assurance, contract reviews, implementation; and team support. 

Tatiana 

Sanches 

BAD Profile: Head of the Documentation Division at the Faculty of Psychology and Institute of 

Education (University of Lisbon). Post-Doc in Information Science from the University of 

Coimbra and a PhD in Education from the University of Lisbon 

Role: Project Manager, leading activity and event management and main contact with 

DGLAB and invited speakers. 

Dina 

Laureano 

BAD Profile: Works at the secretariat of BAD, responsible for accounting and budget 

management. 

Role: project accounting on partner level 

Marko 

Popović 

BTS Profile: Head of Culture Department of the Old Town Municipality and a senior project 

manager with expertise in developing and leading national and international projects, training 

and events, and experience of Interreg, Erasmus+, EIT Climate KIC and Horizon projects 

Role: Overall coordination and conceptual development of the Bratislava activities 

Lucia 

Lanáková 

BTS Profile: 15 years’ experience preparing and managing EU projects, developing strategy for 

local government, communication with partners. 

Role: Project Management for the BTS activities (in particular WP2-6) 

Petra 

Poláková 

BTS Profile: 10 years of experience in managing projects co-financed by EU funds. 

Role: Administrative management of the project for BTS 

Bruno 

Eiras 

DGLAB Profile: Deputy Director-General of DGLAB responsible for Books and Libraries sector, 

experienced as librarian, coordinator and head of services. Extensive experience in national 

and international public library projects and professional training, working with IFLA, EBLIDA 

and Public Libraries 2030. 10+ years working at the Portuguese Librarian Association 

(B.A.D.) as treasurer and vice-president. 

Role: Overall responsibility for DGLAB contributions to the project 

Margarida 

Oleiro 

DGLAB Profile: Responsible for professional training in the National Network of Public Libraries. 

Involved with the National Network of Public Libraries and link to the Citizen Science working 

group alongside public libraries in PT. Extensive experience in library projects and 

professional training. 

Role: Facilitate the training programme (WP7), working with libraries in WP2-6, support to 

the conference and framework development in WP1 

Sandra 

Dias 

DGLAB Profile: Director of Library Services, oversees the work carried out by the team that monitors 

the National Network of Public Libraries and the working groups of intermunicipal library 

networks. Strong experience of supporting access to information, capacity-building, 

community development. 

Role: Coordination 

Jana 

Slezáková 

BTS-LIB Profile: Founder of the well-known animation festival Fest Anča, graduate of cultural studies 

at University of Constantine the Philosopher in Nitra. Founded graphics studio KusKus and 

co-founded Foajé - a centre for community culture. Worked at the Austrian Cultural Forum 

and the Italian Cultural Institute. 

Role: Facilitation of Citizen Fora with BTS-LIB involvement

Darina 

Kožuchová 

SVKK Profile: Director of SVKK 

Role: Overall coordination and conceptual development of SVKBB contributions to the 

project 

Associated with document Ref. Ares(2024)3845970 - 29/05/2024



17 

Blanka 

Snopková 

SVKBB Profile: Director of SVKBB 

Role: Overall coordination and conceptual development of SVKBB contributions to the 

project 

Ján Šimko SSKK Profile: Chairman of the Slovak Librarians and Libraries Association 

Role: To facilitate the project’s outreach to further libraries’ involvement particularly Work 

Packages 1 and 7. 

Outside resources (subcontracting, seconded staff, etc) 

If you do not have all skills/resources in-house, describe how you intend to get them (contributions of members, partner organisations, 
subcontracting, etc). If there is subcontracting, please also complete the table in section 4. Moreover, ensure that subcontractors are 
aware of gender mainstreaming and non-discrimination mainstreaming. 

N/A 

2.4 Consortium management and decision-making 

Consortium management and decision-making (if applicable) (n/a for Town Twinning and Programme Contact Points) 

Explain the management structures and decision-making mechanisms within the consortium. Describe how decisions will be taken and 
how regular and effective communication will be ensured. Describe methods to ensure planning and control. 

Note: The concept (including organisational structure and decision-making mechanisms) must be adapted to the complexity and scale 
of the project. 

Coordinator and project partners 

GOETHE is the point of contact between the European Commission (EC) and the CLAD partnership. GOETHE will: 

- Prepare and submit EC reports, with the support of the steering group and project partners

- Manage financial transactions from the EC to the partnership

- Coordinate the CLAD steering group and associated meetings and documentation

- Lead on conflict resolution with the partnership; involve the project officer if necessary

All CLAD partners are represented on the CLAD steering group (see below) and each project partner is also the 

leader of at least one Work Package. The Work Package Leaders are responsible for the work carried out in their 

respective Work Packages. They will be responsible for: 

- the timeliness and technical quality their Work Package deliverables

- each technical task being completed within budget and to the required timescales. Alternatively, they will

discuss with the steering group any reallocation of resource and effort to alleviate any slippage

- actively managing and reporting on risks and issues connected to their Work Packages

- Furthermore, a Task Leader will be assigned to each task to maintain proper execution and coordination.

Project staff and roles 

Each project partner appoints a CLAD Coordinator who is the main point of contact within the organization and leads 

day-to-day management. Additional functions may be included with partners, depending on the tasks and WPs, such 

as administrative support, financial support and communications officers. 

Steering Group 

Each partner organisation is represented in the project’s main decision-making body, the Steering Group. The project 

steering group which will meet regularly online (monthly, as well as formal quarterly review meetings) throughout the 

24-month cycle. There will be a face-to-face inception meeting in Bratislava. The steering group will be formed according

to a defined Terms of Reference which will be agreed at the start.

- It will be the decision-making function of the project, making strategic, operational and financial decisions within

the framework of the CERV application and grant agreement. Where agreements cannot be reached, decisions

will be made by majority vote (1 vote per partner). Decisions will be formally recorded in a decision log. In case

of disagreement or dispute, an extraordinary meeting of senior representatives (one from each partner

organisation, independent from the steering group) will be convened to mediate. Any final decisions required

will be taken by majority vote if agreement cannot be reached.
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- It will provide a clear line of sight on all project activities, monitoring progress against deliverables, financial

expenditure, opportunities, challenges, issues and risks to GOETHE as lead beneficiary, and delegate any

remedial tasks deemed necessary. It will act as the internal communications hub of the partnership.

- On a quarterly basis, the group will meet online as a longer formal project review group, to report on progress

against targets, contribute to the evaluation reporting process to the European Commission on an ongoing

basis throughout the project, review the effectiveness of the implementation of the gender equality, inclusion

principles and sustainability strategy and make any necessary amendments to delivery.

Internal communication 

In addition to the internal communications hub of the Steering Group, a private, secure MS Teams CLAD site will be 

established which will house the project’s documents and calendar. Day-to-day communication between partners will 

take place principally by email, WhatsApp and MS Teams. 

Methods to ensure planning and control 

Next to the Steering Group meetings and especially the quarterly formal review meetings, CLAD will use the following 

tools to support planning and control: 

- A Cooperation Agreement will be developed at the beginning of the project. It is a formal agreement between

all partners which will detail working arrangements including responsibilities for reporting, timekeeping, etc.

Additionally, the Cooperation Agreement will be dealing with the exact details on the participants’ background,

the rights to, the protection of, and the exploitation of results generated solely and/or jointly during the project.

- Project management review: the performance of the project management will be reviewed by all the partners

through an internal mid-term evaluation (anonymous online questionnaire for all staff members of all project

partners). It is designed also to assess the strategic implementation of the project, and the achievement of the

objectives and outputs. The results of the questionnaire will be summarised in a short internal report and will

be presented at one of the quarterly formal review meetings. This will help identify successes as well as areas

with potential for improvement in the management of the CLAD project.

#§CON-SOR-CS§# #@PRJ-MGT-PM@# 

2.5 Project management, quality assurance and monitoring and evaluation strategy 

Project management, quality assurance and monitoring and evaluation strategy 

Describe the measures planned to ensure that the project implementation is of high quality and completed in time. 

Describe the methods to ensure good quality, monitoring, planning and control. 

Describe the evaluation methods and indicators (quantitative and qualitative) to monitor and verify the outreach and coverage of the 
activities and results (including unit of measurement, baseline and target values). The indicators proposed to measure progress should 
be relevant, realistic and measurable. 

Note: The monitoring and evaluation strategy should also incorporate gender and non-discrimination considerations in order to 
measure changes and assess impact on gender equality issues. The indicators should be gender responsive so that they can measure 
gender equality changes over time. For instance, a gender responsive indicator can measure the increase in women’s rate of 
employment or changes in social attitudes towards gender roles in work-life balance. The evaluation should be participatory and 
inclusive to all stakeholders, ensuring that women’s and men’s voices are prevalent throughout the entire evaluation process. 

Project Management 

We will embed a constant quality assurance (QA) mechanism throughout the CLAD project lifecycle. The main channel 

for delivering this will be through the monthly Steering Group meetings and the longer formal quarterly review groups. 

Crucially, each Work Package will have its own project delivery plan with timelines, roles and responsibilities and critical 

interdependencies. These will be produced at the beginning of the project and reviewed on a quarterly basis. Any critical 

deviations, risks or issues will be flagged in real time by the relevant partner to GOETHE and to the steering group. The 

principle questions this QA mechanism will answer are: (a) is the project on track? (b) is the project operating within its 

budget? (c) are the project activities meeting project objectives and targeting the required numbers of the required 

audiences? (d) is the project upholding its core principles of sustainability and inclusion? In order to ensure continuous 

improvement in process and output, a formal lessons learned review will be carried out at the end of each year of the 

project to capture and celebrate what has worked well, what can be improved for the next project year and to ensure 

these learnings are documented and communicated within the partnership. In this way, we will be building up a body of 

evidence for the project’s final report after the end of the four-year cycle. 

Risks and issues management strategy, risk and issues register 
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Our risks and issues management strategy and risks and issues register will be developed at the beginning of the project 

and will be reviewed on a monthly basis by the steering group. The strategy and register will capture risks (things which 

might occur but have not done so) and issues (things which have occurred and need to be managed) on an operational, 

financial and reputational basis. The risks and issues management strategy will give reassurance to steering group that 

the project is being managed effectively, and help prioritise decision-making and other interventions. See section 2.7 

below for illustrative specific risks identified at this pre-project stage. 

Evaluation 

To evaluate our impact, we will apply a simplified form of GOETHE’s evaluation methodology “Culture Works!”, adjusted 

to the needs of this project. This methodology has been tried and tested in EU projects and beyond, emphasizing a 

comprehensive and inclusive approach to evaluation. “Culture Works!” will support ensuring gender and non-

discrimination perspectives: 

- Incorporating gender and non-discrimination considerations: The evaluation process and outcomes

consider the diverse needs and perspectives of various gender identities and marginalized groups. It

encourages the integration of gender analysis to identify potential biases and disparities within the project's

impact.

- Gender-responsive indicators: "Culture Works!" supports indicators that are sensitive to gender issues, e.g.

measuring changes in gender roles, empowerment of women, and gender equality in decision-making. For

CLAD, we will design specific indicators that capture changes in democratic participation and civil society

engagement, highlighting improvements in gender-related aspects such as participation rates among women.

- Participatory and inclusive evaluation: The participatory nature of "Culture Works!" aligns well with CLAD’s

goal of involving all stakeholders, ensuring that everyone’s voice is prominently heard during the evaluation,

enabling a more accurate and nuanced understanding of the project's impact on gender equality.

- Measuring changes and impact: "Culture Works!" promotes a holistic approach to evaluation, focusing on

both quantitative and qualitative data. By combining data on participation rates and other gender-responsive

indicators with qualitative insights from citizens, librarians and community workers and decision-makers alike,

we strive to create a comprehensive evaluation that demonstrates the project's effects on gender equality and

democratic engagement.

Quantitative Indicators could possibly include: (a) Participation rates (e.g. percentage increase in the overall participation 

of women and other marginalized groups in project activities, number of male, female and non-binary participants at 

workshops, seminars, and events), (b) knowledge and awareness (e.g. percentage of participants disaggregated by 

gender who demonstrate increased knowledge of democratic processes). Qualitative indicators could include: (a) 

perceived empowerment (e.g. qualitative accounts from participants about how project activities have empowered them 

to participate more actively in democratic processes), (b) stories or narratives highlighting instances where have led to 

positive changes, considering in particular minority groups and equal representation of genders, (c) qualitative data on 

the barriers faced by marginalized groups in participating in democratic processes and stories that highlight how CLAD’s 

Citizen Fora contribute to overcome barriers. 

#§PRJ-MGT-PM§# #@FIN-MGT-FM@# 

2.6 Cost effectiveness and financial management 

Cost effectiveness and financial management (n/a for prefixed Lump Sum Grants) 

Describe the measures adopted to ensure that the proposed results and objectives will be achieved in the most cost-effective way. 

Indicate the arrangements adopted for the financial management of the project and, in particular, how the financial resources will be 
allocated and managed within the consortium. 

 Do NOT compare and justify the costs of each work package, but summarize briefly why your budget is cost effective. 

CLAD is cost-efficient 

As indicated in the submitted budget table, we directly work with at least 1.457 people in six to seven countries. This 
overall amount will likely comprise 1.250+ citizens, 100+ librarians and community workers and 70+ local decision-
makers. Indirectly, we estimate to reach another 50,000 people through the multiplier activities, most notably the 
training programme for librarians and community workers, which is our sustainability guarantee that ensures that we 
reach many more citizens in the years beyond the end of the project. Compared to the relatively small budget of 
251.070 EUR, this reach is significant and a small investment but effective investment into democratic participation at 

the margins of Europe.  

Several measures to ensure cost-effectiveness have been taken. We will adhere to principles of cost-effectiveness 
and responsible allocation and management of financial resources at all times. Budgets were drafted and reviewed in 
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close cooperation with partners who have a thorough experience of local costs. Work packages were allocated 
according to specific expertise to maximise cost-effectiveness. Moreover, the following measures have been taken: 

- Realistic travel, accommodation and subsistence costs for limited travel, calculated in line with EC standards.
Moreover, to keep travel costs to a minimum, only necessary trips are planned, with the bulk of meetings and
project collaboration being online.

- Purchase costs will adhere to best value for money and were planned through market research: all partners
will adhere to national procurement procedures and standards, including requesting 3 quotes where
appropriate, undertaking market research and due diligence and ensuring paper trails of decisions made.

- Staff costs reflect the specific roles of each partner: staff costs charged to the budget will be based on
existing contractual salary costs and were calculated based on the specific roles and the related amount.

Financial Management arrangements 

GOETHE will co-ordinate and monitor all financial expenditure within the project. It will delegate relevant financial 
allocations to the partners for the delivery of their respective Work Packages. The financial resources will be allocated 
to the partners in line with the lump sum budget overview in Annex 2 of the Grant Agreement. All partners will monitor 
expenditure and submit regular financial overview reports to GOETHE. Financial performance will be formally reviewed 
on a quarterly basis at the Steering Group review meeting. All partners involved in the project have experience of 
delivering and accounting for grant-funded project-based activities, and each has developed extensive expertise in 
doing so on a cost-effective, transparent and compliant basis. The Coordinator has an experienced financial 
management team which has managed several Creative Europe and other EU grants in recent years. They are 
experienced in managing EC grants and in relevant EU and national legislation, public procurement and financial control 
requirements. The financial management team is responsible for the overall financial control of the project. The financial 
management team of the Coordinator will develop a set of guidelines for the project partners to facilitate the smooth 
running of financial management and reporting procedures. Each partner is responsible for their individual financial and 
administrative management and will allocate sufficient staff resources in order to ensure the smooth implementation of 
activities and financial management. 

Allocation of financial resources within the consortium 

The main mechanism for allocating financial resources is the practical responsibility for the organization of events. For 
this purpose the consortium developed a coherent internal budget allocation plan, which complements the (less detailed) 
budget submitted to CERV and will be included in the Cooperation Agreement of the partnership. 

Co-Funding Strategy 

All partners will seek for additional co-funding to further support the implementation of their activities. This includes 
institutional funding and further options (while we are aware that double funding has to be avoided under any 
circumstances). GOETHE has an internal institutional mechanism for co-funding with confirmed funds already. Other 
partners are in contact with national funders and foundations to elaborate a potential coverage of their own contribution 
and have had positive experiences with this in the past. The partnership’s ambition is to reach at least ten percent co-
funding on average. 

#§FIN-MGT-FM§# #@RSK-MGT-RM@# 

3. IMPACT

3.1 Impact and ambition 

Impact and ambition 

Define the short, medium and long-term effects of the project. 

Who are the target groups? How will the target groups benefit concretely from the project and what would change for them? In what 
way will the gap identified be reduced? How will the activities contribute to improve the situation (difference between starting point/state 
of play and the situation after the end of the project?) How will the activities contribute to the promotion and advancement of gender 
equality and non-discrimination mainstreaming? 

Does the project aim to trigger change/innovation? If so, describe them and the degree of ambition (progress beyond the status quo). 

Note: Results/outcomes are immediate changes that materialise for the target groups after the end of the project (e.g. improved 
knowledge, increased awareness). Results/outcomes are different to deliverables. Deliverables are activities undertaken and outputs 
produced with the resources allocated to the project, e.g. training courses, conferences, manuals, video etc. 

When defining expected results/outcomes and deliverables please consider if and how they will reduce, maintain, or increase 
inequalities between women and men, boys and girls, in all their diversity. What gender, age and disability differentiated results can be 
expected? How expected results will affect women and men, boys and girls from a range of diverse social groups, differently? 

We will measure three levels of impact: immediate (from project start), intermediate (by project end) and long-term (post-

project end). We have devised quantifiable indicators wherever possible, although long-term indicators are estimated 

due to the indirect, longer-term nature. Citizens will be engaged through the inclusion, equity and diversity principles 
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enshrined in WP1 frameworks, which protect and ensure equal representation of women and men (ages 18+) with a 

particular focus on non-digital-native citizens comprising the diverse communities served by our libraries and community 

spaces. Overall, as indicated in the submitted budget calculation excel file, we expect to reach at least 1.457 people. 

The numbers can be split into different types of participants – see below. We consider the detailed numbers below as 

indicative, whereas the participant numbers in the budget excel file are binding. 

Citizens 

Short-term 

20+ 

Short-term: 20+ citizens will have enhanced understanding of their own needs and 

those of their local community and communities in the partner country. We will include at 

least 20 citizens in the planning and conceptualisation of the Citizen Forum framework in WP1, 

which will support active citizenship and their ambitions to engage in and shape local 

democratic debate. 

Medium-term 

1.250+ 

Medium-term: 1.100+ citizens will benefit from greater involvement in democratic 

participation and know how to identify dis- and misinformation in topics relevant to their 

life and community through face-to-face in activities. We have chosen adult, non-digital-

native citizens as the primary audience, as these do not have the skills, experience and 

technical know-how to differentiate and distinguish the validity and accuracy of information 

online. We have chosen adult citizens as there are a great many initiatives to support young 

people in identifying disinformation online. The 1.250 citizens are calculated based on the 

Citizen Fora (WP2-6) and Spin-off events (WP7). 

Long-term 

50.000+ 

Long-term: 50.000+ citizens are expected to engage in democratic debate and are 

empowered to build their own well-founded opinions despite mis- and disinformation 

campaigns, thus contributing to the EU Action Plan against Disinformation. They will be 

engaged through libraries and community centres across Europe, assuming that each of the 

2.500 librarians who benefits from our training programme and training materials (see below) 

applies their new knowledge to an average of 20 citizens within one year after the project. 

Librarians and community workers 

Short-term 

10+ 

Short-term: Enhanced skills to deliver library services as part of a community 

engagement model; understanding of best European practice. From the inception of the 

project, we will involve a small group of librarians and community workers, in particular in the 

development of the framework (D1.1) and the related conference in Lisbon (T1.2) 

Medium-term 

100+ 

Medium-term: improved skills on opening up to local civil society, greater professional 

confidence; enhanced links with libraries in other European countries. We aim to engage 

100+ librarians and community workers directly through face-to-face activities as follows: (a) 

Citizen Fora in WP2-6 (3 per WP per country), (b) 76 at the WP8 multiplier activities 

Long-term 

2500+ 

Long-term: Through our multiplier activities, in particular via the European networks of 

GOETHE, BAD and DGLAB, we bring the skills and insights mentioned above to an even 

larger group – empowering them to work independently with citizens in their regions. 

Indirectly, we will reach 2500 through sharing our training programme and related project 

materials through the project partner networks. 

By reaching a wide range of librarians and community workers across Europe and empowering them to transform their 

libraries and venues into spaces of democratic debate and local exchange, we directly contribute to the implementation 

EU Urban Agenda and the EU Workplan for Culture – both of which highlight the vital role of libraries for participation 

and democracy. 

Policy-makers and decision-makers 

Short-term 

5+ 

Short-term: Greater understanding of the needs of citizens in key areas of policy. We will 

involve at least five local decision-makers in the inception phase of the project, especially in the 

conceptual activities in WP1, which also include citizens. 

Medium-term 
Medium-term: Enhanced understanding of citizen’s opinions on topics of local 

importance; improved links with policy-makers and decision-makers in other European 

countries. In the Citizen Fora (WP2-6), we will involve at least 70, mostly local decision-makers 

Associated with document Ref. Ares(2024)3845970 - 29/05/2024



22 

70+ 
(expecting at least 2 decision-makers per country and WP in Stage 1/2 and 2 for each of the 

easy-access events in stage 3) 

Long-term 

140+ 

Long-term: Enhanced understanding of the benefits of local community work with 

citizens. Through multiplier effects such as mouth propaganda, peer networks and the project’s 

communication, we expect to double the number of decision-makers who understand the 

project’s rationale, that is, the need to hear citizens for sound decision-making. 

In the long run, the project will lead to creation of policy which is more in tune with the expectations and requirements 

of citizens locally, in-country and across Europe. 

#§IMP-ACT-IA§# #@COM-DIS-VIS-CDV@# 

3.2 Communication, dissemination and visibility 

Communication, dissemination and visibility of funding 

Describe the communication and dissemination activities which are planned in order to promote the activities/results and maximise the 
impact (to whom, which format, how many, etc.). Clarify how you will reach the target groups, relevant stakeholders, policymakers and 
the general public and explain the choice of the dissemination channels. 

Describe how the visibility of EU funding will be ensured. 

Communication and dissemination activities should also contribute to the promotion of gender equality and non-discrimination. 
Communication materials should use gender inclusive language and positive visual representations. E.g.: when developing videos or 
leaflets ensure that women and men, in all their diversity, are equally represented in a non-stereotypical fashion and portrayed in active 
empowered roles. In addition, consider using communication channels that they are accessible to general audience, in particular to 
persons with disabilities, or people from marginalised groups. 

To encourage democratic experience it is vital to promote citizen participation by directly involving library audiences in 

public affairs. Citizenship can be achieved with more information and actions that strengthen and are change promoters 

in communities. To this end, it is essential to communicate factual information while exposing citizens to misinformation 

and explaining their differences, disseminate strategies to recognize false information and train these skills, and finally 

give visibility to the results achieved. This will be achieved through summary documents, carried out in traditional printed 

formats or digitally, in workshops, in the media, or in other communication channels, to guarantee the visibility, adhesion, 

and multiplication of the project results, even among those who will not participate directly from him. 

Communication Strategy 

The entire project is centred around the core features of visibility, communication and engagement. We will have a 

strong focus on proactive, coordinated external communications which will be led by GOETHE with active involvement 

of all partners. Our comms strategy will formalise requirements for each target group of the project, responding to the 

following questions:  

- The context. What are their needs? What challenges and issues do they face in engaging with the project

and its themes? What are the opportunities that can be brought to them and what benefits will they bring?

- The intended outcomes. Based on the framework established in WP1, what change do we want to see? What

behaviours do we want to influence? What will be the most effective interventions to bring this about?

- The key messages. What are the clearest and most attractive messages that will bring about the change we

want to see in our citizens, librarians/community workers and decision-makers? How will we measure their

effectiveness?

- Inclusion, equality and equity of access. Our communications methods, content and tools will adhere to best-

practice standards in terms of avoiding stereotyping, engaging with diverse audiences in the localities of the

libraries and community centres and in support of at least 50% female participation in our citizen engagement

events.

- The best channels to use. What is the best way to engage citizens through our partner libraries and community

centres, and what are the most effective tools at our disposal to reach them with the key messages.

Communication Channels 

In addition, we will piggyback our partners’ diverse communications channels including newsletter, social media 

channels, that are already in place from all partners to promote project and events (broader public/ citizens), further to 

that the project website (all interested/ citizens), existing mailing lists for librarians, and for distributing info to libraries/ 

multipliers we provide communication assets. For each partner country we identified communication channels, as the 

Portuguese example below should demonstrate:  
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Example: CLAD Communication Channels in Portugal 

To librarians To decision-makers To citizens 

 Network of DGLAB 

(Ministry of Culture) 

among municipal libraries 

 BAD Newsletter to 

librarians and other 

professionals 

 GOETHE network 

 Network of DGLAB 

(Ministry of Culture) 

among municipalities 

 Through municipal 

libraries participating in the 

project 

We will be working with municipal libraries, the 

municipalities all have existing lines of 

communication with their citizens. The formats 

differ from case to case and include, but are 

not limited to, social networks, local 

newsletters, local newspapers, assemblies, 

contacts with multiplier organisations such as 

local associations 

Outputs of the project will be valorised and further disseminated by wider network of associate partner libraries in 

countries beyond the partnership. In particular, the Citizen Forum framework developed in WP1 and the librarian training 

programme developed in WP7 will support sustainability and impact beyond the lifetime of the project (see section 3.3 

below) 

Non-discrimination and gender inclusion 

To guarantee gender equality, non-discrimination, and inclusion within our outreach activities, we will adopt a 

comprehensive approach that positions these principles as foundational within our Communication Manual (D1.2). Our 

discourse both during Citizen Fora, other events and at related publications shall encompass gender-inclusive language, 

thereby cultivating an environment that espouses deference and empowerment for individuals across the gender 

spectrum. The visual components of our campaign, whether videos, imagery, or graphics, will be curated to ensure 

equal representation and diversity while simultaneously dispelling conventional stereotypes. We will consult the Diversity 

Officer of the Lead Partner regarding how to integrate these principles into our Communication Manual and how to 

implement them in practice during all stages of the project. We will furthermore consult our approach to communication 

with our internal and external diversity consultants (see chapter 2.1). 

Visibility Rules 

EU co-funding and associated branding and logos will be acknowledged and used in all project collateral, including all 

Citizen Fora and other events, publications such as those related to the training programme, websites and in print and 

social media. The Call for Citizen Reporters will acknowledge that the project is co-funded by the European 

Commission in order to raise the profile of the call and attract a diverse and inclusive range of high-quality candidates. 

#§COM-DIS-VIS-CDV§# #@SUS-CON-SC@# 

3.3 Sustainability and continuation 

Sustainability, long-term impact and continuation 

Describe the follow-up of the project after the EU funding ends. How will the project impact be ensured and sustained? 

What will need to be done? Which parts of the project should be continued or maintained? How will this be achieved? Which resources 

will be necessary to continue the project? How will the results be used? 

Are there any possible synergies/complementarities with other (EU funded) activities that can build on the project results? 

The frameworks produced as a result of the CLAD project – the Citizen Forum framework and the training programme 

for librarians – will be the key tools supporting sustainability and continuation beyond both the CLAD partnership and 

the period of funding. The key aspects of our sustainability approach are: 

Wider dissemination: In addition to the spin-off events under WP7 in associate partner countries, we will disseminate 

both concepts to all EU Member States through the network of Goethe-Instituts.  

Further adaptation: The Citizen Fora, including the staged approach to co-design can be freely adapted for use by the 

partnership as well as by others active in the field of library management and disinformation across EU27 as a blueprint 

to develop new activities to meet evolving topics and citizen needs which are not yet known, identified or even in 

existence. In this way, provide a future-proofed concept which responds to the rapidly-changing and complex European 

and global contexts.  

The link to policy-makers and decision-makers: Through active engagement with and of policy-makers and decision-

makers, we will aim to  make sure that project results (results from the events in the partner countries) have an impact 
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beyond the lifetime of the project. The events in Bratislava, for example, will be linked to a new development strategy 

for the district. Results of the event series will directly feed into the strategy process and thereby have an impact beyond 

the project duration. 

The role of libraries: Public libraries also provide the opportunity for the kind of open discussion and dialogue that can 

ensure the sustainability of projects. Acting as effective intermediaries and active partners, they can provide bridges 

that can ensure sustainable partnerships between traditional decision-makers and citizens of communities. Therefore 

the projects aims to train 100+ librarians from 6-7 countries to perform civic engagement projects on various subjects in 

the future. 

#§SUS-CON-SC§# 
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 #@WRK-PLA-WP@# 

4. WORKPLAN, WORK PACKAGES, ACTIVITIES, RESOURCES AND TIMING 

4.1 Work plan  

Work plan 

Provide a brief description of the overall structure of the work plan (list of work packages or graphical presentation (Pert chart or similar)). 
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Timetable 

Timetable (projects up to 2 years) 

Fill in cells in beige to show the duration of activities. Repeat lines/columns as necessary. 

Note: Use the project month numbers instead of calendar months. Month 1 marks always the start of the project. In the timeline you should indicate the timing of each 
activity per WP. 

ACTIVITY MONTHS 

M 
1 

M 
2 

M 
3 

M 
4 

M 
5 

M 
6 

M 
7 

M 
8 

M 
9 

M 
10 

M 
11 

M 
12 

M 
13 

M 
14 

M 
15 

M 
16 

M 
17 

M 
18 

M 
19 

M 
20 

M 
21 

M 
22 

M 
23 

M 
24 

WP1: How can libraries and community centres become spaces of democratic participation? 

T1.1: Framework Outline 

T1.2: Prepare framework 

T1.3: Communication 

WP2: Citizen Forum: Minority Cultures 

T2.1: Stage 1 - Delineate 
the topic locally 

T2.2: Stage 2 - Develop 
counter strategies 

T2.3: Stage 3 – Easy-
access community events 

WP3-6: analogous to WP2 

WP7: Spin-off events in non-partner countries 

T7.1: Prepare, Evaluate 

T7.2: Spin-off events 

WP8: Raising the potential of multipliers 

T8.1: Training Programme 

T8.2: Citizen Journalists 
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#@ETH-ICS-EI@# 

5. OTHER

5.1 Ethics and EU values

Ethics and EU values 

Describe ethics issues that may arise during the project implementation and the measures you intend to take to solve/avoid them. 

Describe how you will ensure gender and non-discrimination mainstreaming in the project cycle. This means integrating gender equality 
and non-discrimination considerations in the design, implementation, monitoring and evaluation of project activities. Projects activities 
should be pro-active and contribute to the equal empowerment of women and men, girls and boys, in all their diversity, and ensure that 
they achieve their full potential, enjoy the same rights and opportunities. Gender and non-discrimination mainstreaming are a key 
mechanism for achieving gender equality and combating multiple and intersecting discrimination. In the delivery of project activities 
gender mainstreaming shall be ensured by systematically monitoring access, participation, and benefits among different genders, and 
by incorporating remedial action that redresses any gender inequalities and discriminatory effects in implementation of planned 
activities. The activities shall also seek to reduce levels of discrimination suffered by particular groups (as well as those at risk of 
multiple discrimination) and to improve equality outcomes for individuals. 

If your project has a direct or indirect impact on children and their rights, indicate it clearly here. Make sure that your project is based 
on a child rights approach, i.e. that all the rights of the EU Charter of Fundamental Rights and the United Nations Convention on the 
Rights of the Child (UNCRC) and the Optional protocols, are promoted, respected, protected and fulfilled. The project should address 
children as rights holders and should ensure their participation in the design and implementation of the project. If you will have direct 
contacts with children you will have to provide a child protection policies in line with the Keeping Children Safe Child Safeguarding 
Standards. 

Explain how you intend to address privacy/data protection issues related to data collection, analysis and dissemination. 

Outline measures to be taken and the policies in place to guarantee full compliance with the EU values mentioned in Article 2 of the 
Treaty on the European Union and Article 21 of the EU Charter of Fundamental Rights. 

We have selected our audience to ensure meeting the needs of local adult non-digital-native citizens. In not working 

with children under 18 (for whom many initiatives already exist around disinformation) we avoid specific ethical risks in 

relation to minors. 

In relation to the ethics of the CLAD project, these will be explicitly managed through adherence to, and monitoring of, 

EDI principles enshrined within the CLAD project and the Citizen Fora framework. These apply to all involved in the 

project- participants, beneficiaries, citizens, etc. All partners will adhere to the requirements of ethics legislation active 

at national  level (see 1.3) as well as partner organisations’ own codes of conduct. As coordinator of the project, 

GOETHE will embed the principles of its Gender Equality Plan 2023-2026, which enshrines gender quality throughout 

its operations. The CLAD EDI principles will have the effect of ensuring a balanced representation on the different stages 

of the development and implementation of the Citizen Fora. We will focus our project around six areas of inclusion and 

representation: age, disability, ethnicity or race, gender, religion or belief, sexual identity. At each project stage, in every 

Work Package and through our regular project meetings, we will formally audit and assess any potential adverse impact 

on individuals and communities, to ensure we neither directly nor indirectly discriminate or exclude individuals or groups 

from participation in the project. 

We will strive to include representation across these groups, through using targeted networks and linguistically and 

culturally sensitive and appropriate communications, in our Steering Group as well as externally. Materials will be made 

available in the local languages of the project partners. Activities will be carried out online and in the public realm which 

are accessible to the optimum level to those with disabilities. We will monitor EDI participation in all our events and will 

incorporate any feedback in the development of subsequent project activities and communications. 

We will use inclusive, non-discriminatory and clear language in our project communications, and ensure a gender 

balance of at least 50% female-identifying in the citizen-stakeholder groups working on the project. In relation to data 

protection, CLAD will be implemented in accordance with Regulation (EU) 2016/679 of the European Parliament and 

the Council of 27 April 2016 on the protection of natural persons with regard to the processing of personal data. Any 

personal data relating to the project will be processed in accordance with applicable EU and national law on data 

protection. 

#§ETH-ICS-EI§# #@SEC-URI-SU@# 
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5.2 Security 

Security 

Not applicable. 

#§SEC-URI-SU§# #@DEC-LAR-DL@# 

6. DECLARATIONS

Double funding 

Information concerning other EU grants for this project 

 Please note that there is a strict prohibition of double funding from the EU budget (except under EU Synergies 
actions). 

YES/NO 

We confirm that to our best knowledge neither the project as a whole nor any parts of it have benefitted from any other 
EU grant (including EU funding managed by authorities in EU Member States or other funding bodies, e.g. EU Regional 
Funds, EU Agricultural Funds, etc). If NO, explain and provide details. 

YES 

We confirm that to our best knowledge neither the project as a whole nor any parts of it are (nor will be) submitted for 
any other EU grant (including EU funding managed by authorities in EU Member States or other funding bodies, e.g. EU 
Regional Funds, EU Agricultural Funds, etc). If NO, explain and provide details. 

YES 

Financial support to third parties (if applicable) 

If in your project the maximum amount per third party will be more than the threshold amount set in the Call document, justify and 
explain why the higher amount is necessary in order to fulfil your project’s objectives. 

N/A 

#§DEC-LAR-DL§# 

History of Changes

-Added parameters of the lump sums in the EDS DLVs
-Milestones deleted as duplicating the DLVs
-Milestone on EU survey added
-Changed title of WP1
-Lump sum parameters switched for WP5 and WP6 to fit with the topic WP and activities
-First paragraph of section 2.2 'Consortium set-up' corrected

May 2024 
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Event (Work 

Package) 

Number

Event type: 

in situ OR 

online

(manual 

input)

Number of countries

(manual input)

Number of participants

(manual input)

Lump sums (EUR)

(automatic)

1 In_situ 4-6 51/75 EUR 18.500

2 In_situ 1-3 251/275 EUR 37.000

3 In_situ 1-3 251/275 EUR 37.000

4 In_situ 1-3 251/275 EUR 37.000

5 In_situ 1-3 126/150 EUR 23.785

6 In_situ 1-3 251/275 EUR 37.000

7 In_situ 4-6 ≥276 EUR 42.285

8 In_situ 1-3 76/100 EUR 18.500

9 EUR 0

10 EUR 0

11 EUR 0

12 EUR 0

13 EUR 0

14 EUR 0

15 EUR 0

16 EUR 0

17 EUR 0

18 EUR 0

19 EUR 0

20 EUR 0

21 EUR 0

22 EUR 0

23 EUR 0

24 EUR 0

25 EUR 0

Total Amount EUR 251.070

CERV Programme - Citizens engagement and participation strand:

European remembrance, Citizens participation, Networks of Towns

Estimated EU contribution

ATTENTION: The list of events has to correspond with the list of work-packages described in part B and 

the events listed in part C. Please use the same order! 1 EVENT = 1 WORK-PACKAGE

The "Total Amount" in this calculator must be equal to the "Total" of the "Requested grant amount" in 

the Part A, section 3-Budget.  

Project title: 
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Grant Agreement number: 101146559 — CLAD — CERV-2023-CITIZENS-CIV

CERV Lump Sum MGA — Multi & Mono: v1.0

ANNEX 2

ESTIMATED BUDGET (LUMP SUM BREAKDOWN) FOR THE ACTION

Estimated EU contribution

Estimated eligible lump sum contributions (per work package)

WP1 Development of a
methodological framework

WP2 Citizen Forum:
Minority Cultures

WP3 Citizen Forum:
Environment

WP4 Citizen Forum: Urban
Culture and Housing

WP5 Citizen Forum:
European Identities

WP6 Citizen
Forum: Open Topic

WP7 Spin-off events in
non-partner countries

WP8 Raising the
potential of multipliers

Forms of funding Lump sum contribution Lump sum contribution Lump sum contribution Lump sum contribution Lump sum contribution Lump sum contribution Lump sum contribution Lump sum contribution

Maximum grant amount1

a b c d e f g h i = a + b + c + d + e + f + g + h

1 - Goethe-Institut 500.00 10 875.00 24 125.00 10 875.00 23 785.00 10 875.00 42 285.00 500.00 123 820.00

2 - BAD 17 250.00 12 875.00 12 875.00 12 875.00 0.00 12 875.00 0.00 11 500.00 80 250.00

3 - BOT 750.00 13 250.00 0.00 13 250.00 0.00 13 250.00 0.00 6 500.00 47 000.00

4 - DGLAB

5 - St. v. Kosic.

6 - St. v. kniznica

7 - Starom. knizn.

8 - Spolok slov.

Σ consortium 18 500.00 37 000.00 37 000.00 37 000.00 23 785.00 37 000.00 42 285.00 18 500.00 251 070.00

1 The 'maximum grant amount' is the maximum grant amount fixed in the grant agreement (on the basis of the sum of the beneficiaries' lump sum shares for the work packages).

Page 1 of 1
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Grant Agreement number: 101146559 — CLAD — CERV-2023-CITIZENS-CIV

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

ASSOCIACAO PORTUGUESA DE BIBLIOTECARIOS, ARQUIVISTAS,
PROFISSIONAISDA INFORMACAO E DOCUMENTACAO (BAD), PIC 881236368,
established in PRACA DR NUNO PINHEIRO TORRES NO 10, LISBOA 1500 246, Portugal,

hereby agrees

to become beneficiary

in Agreement No  101146559 — CLAD (‘the Agreement’)

between GOETHE-INSTITUT EV (Goethe-Institut) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-881236368_75_210--]

1
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Grant Agreement number: 101146559 — CLAD — CERV-2023-CITIZENS-CIV

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

MESTSKA CAST BRATISLAVA STARE MESTO (BOT), PIC 902724778, established in
VAJANSKEHO NABR 3, BRATISLAVA 814 21, Slovakia,

hereby agrees

to become beneficiary

in Agreement No  101146559 — CLAD (‘the Agreement’)

between GOETHE-INSTITUT EV (Goethe-Institut) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-902724778_75_210--]

2
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WP1 [name] WP2 [name] WP3 [name] WP4 [name] WP5 [name] WP6 [name] WP7 [name] WP8 [name] WP9 [name] WP10 [name] WP [XX]

Forms of funding

[ Lump sum 

contribution][ Financing not 

linked to costs]

[ Lump sum 

contribution][ Financing 

not linked to costs]

[ Lump sum 

contribution][ Financing 

not linked to costs]

[ Lump sum 

contribution][ Financing 

not linked to costs]

[ Lump sum 

contribution][ Financing not 

linked to costs]

[ Lump sum 

contribution][ Financing 

not linked to costs]

[ Lump sum 

contribution][ Financing not 

linked to costs]

[ Lump sum 

contribution][ Financing 

not linked to costs]

[ Lump sum 

contribution][ Financing not 

linked to costs]

[ Lump sum 

contribution][ Financing not 

linked to costs]

[ Lump sum 

contribution][ Financing not 

linked to costs]

Status of completion COMPLETED COMPLETED COMPLETED COMPLETED COMPLETED COMPLETED COMPLETED PARTIALLY COMPLETED PARTIALLY COMPLETED COMPLETED NOT COMPLETED

a b c d e f g h i j k l = a + b+ c + d+ e+ f+ g+ h+ i+ j+ k

1 – [short name beneficiary]

1.1 – [short name affiliated entity]

2 – [short name beneficiary]

2.1 – [short name affiliated entity]

X – [short name associated partner]

Total  consortium                          

ANNEX 4 XXX LUMP SUM MGA — MULTI & MONO

FINANCIAL STATEMENT FOR THE ACTION FOR REPORTING PERIOD [NUMBER]

Eligible lump sum contributions (per work package)

EU contribution

Requested EU contribution

The consortium hereby confirms that:

The information provided is complete, reliable and true.

The lump sum contributions declared are eligible (in particular, the work packages have been completed and the work has been properly implemented and/or the results were achieved; see Article 6).

The proper implementation of the action/achievement of the results can be substantiated by adequate records and supporting documentation that will be produced upon request or in the context of checks, reviews, audits and investigations (see Articles 19, 21 and 25).
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ANNEX 5 

 

SPECIFIC RULES 

 

INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND RESULTS — 

ACCESS RIGHTS AND RIGHTS OF USE (— ARTICLE 16) 

Rights of use of the granting authority on results for information, communication, 

dissemination and publicity purposes 

The granting authority also has the right to exploit non-sensitive results of the action for 

information, communication, dissemination and publicity purposes, using any of the 

following modes: 

- use for its own purposes (in particular, making them available to persons working for 

the granting authority or any other EU service (including institutions, bodies, offices, 

agencies, etc.) or EU Member State institution or body; copying or reproducing them 

in whole or in part, in unlimited numbers; and communication through press 

information services)  

- distribution to the public in hard copies, in electronic or digital format, on the 

internet including social networks, as a downloadable or non-downloadable file  

- editing or redrafting (including shortening, summarising, changing, correcting, 

cutting, inserting elements (e.g. meta-data, legends or other graphic, visual, audio or 

text elements extracting parts (e.g. audio or video files), dividing into parts or use in a 

compilation 

- translation (including inserting subtitles/dubbing) in all official languages of EU 

- storage in paper, electronic or other form  

- archiving in line with applicable document-management rules 

- the right to authorise third parties to act on its behalf or sub-license to third parties, 

including if there is licensed background, any of the rights or modes of exploitation set 

out in this provision 

- processing, analysing, aggregating the results and producing derivative works 

- disseminating the results in widely accessible databases or indexes (such as through 

‘open access’ or ‘open data’ portals or similar repositories, whether free of charge or 

not. 

The beneficiaries must ensure these rights of use for the whole duration they are protected by 

industrial or intellectual property rights.   

If results are subject to moral rights or third party rights (including intellectual property rights 

or rights of natural persons on their image and voice), the beneficiaries must ensure that they 
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comply with their obligations under this Agreement (in particular, by obtaining the necessary 

licences and authorisations from the rights holders concerned).  

COMMUNICATION, DISSEMINATION AND VISIBILITY (— ARTICLE 17) 

Additional communication and dissemination activities  

The beneficiaries must engage in the following additional communication and dissemination 

activities: 

- present the project (including project summary, coordinator contact details, list of 

participants, European flag and funding statement and project results) on the 

beneficiaries’ websites or social media accounts 

- for actions involving publications, mention the action and the European flag and 

funding statement on the cover or the first pages following the editor's mention 

- for actions involving public events, display signs and posters mentioning the action and 

the European flag and funding statement   

- upload the public project results to the Rights and Values Project Results platform, 

available through the Funding & Tenders Portal. 
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Commission européenne/Europese Commissie, 1049 Bruxelles/Brussel, BELGIQUE/BELGIË - Tel. +32 22991111 
 

 

  

 

This electronic receipt is a digitally signed version of the document submitted by your 

organisation. Both the content of the document and a set of metadata have been digitally 

sealed. 

This digital signature mechanism, using a public-private key pair mechanism, uniquely 

binds this eReceipt to the modules of the Funding & Tenders Portal of the European 

Commission, to the transaction for which it was generated and ensures its full integrity. 

Therefore a complete digitally signed trail of the transaction is available both for your 

organisation and for the issuer of the eReceipt. 

Any attempt to modify the content will lead to a break of the integrity of the electronic 

signature, which can be verified at any time by clicking on the eReceipt validation 

symbol. 

More info about eReceipts can be found in the FAQ page of the Funding & Tenders 

Portal.  

(https://ec.europa.eu/info/funding-tenders/opportunities/portal/screen/support/faq) 

 


